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January 30, 2004 
Supersedes October 15, 2003 

 
BEFORE SUBMITTING YOUR BID 

 
1. Use pen and ink to complete the Bid. 
 
2. Have you signed and completed the Contract Agreement, Offer & Award Forms? 
 
3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to 

Contractors, the completed Acknowledgement of Bid Amendments & Submission of 
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the 
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any 
other Certifications or Bid Requirements listed in the Bid Book. 

 
4. Have you included prices for all Bid Items?  (“Zero is not considered a bid price.”) 
 
5. Have you included a bid guarantee?  Acceptable forms are: 
 

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.  
(Or forms that do not contain any significant variations from the Department’s 
forms as solely determined by the Department.) 

 
B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money 

Order or Negotiable Certificate of Deposit in the amount stated in the Notice to 
Contractors. 

 
6. If the written Bid is to be sent, Federal Express overnight delivery is suggested as the 

package is delivered directly to the DOT Headquarters Building in Augusta.  Other 
means, such as U.S. Postal Services’ Express Mail has proven not to be reliable. 

 
 
AND FOR FEDERAL AID PROJECTS 
 
 
7. Have you included your DBE Utilization commitment in the proper amounts and 

signed the DBE Certification? 
 
If you need further information regarding Bid preparation, call the DOT Contracts Section 
at (207)624-3410. 
 
For complete specifications regarding bidding requirements, refer to Section 102 of the 
Maine Department of Transportation, Standard Specifications, Revision December 2002. 
 
 
 
 



January 30, 2004 
Supercedes February 11, 2003 

Page 1 of 1 

NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain a planholders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments, 
must provide an email address to Diane Barnes at the MDOT Contracts mailbox at:  
MDOT.contracts@maine.gov.  Each bid package will require a separate request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids  using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing an 
electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contract Rebecca Pooler at 
rebecca.pooler@maine.gov.  

mailto:MDOT.contracts@maine.gov
http://www.bidx.com/
mailto:rebecca.pooler@maine.gov


NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 



 
 

STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        



NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. 



State of Maine 
Department of Transportation 

 

REQUEST FOR INFORMATION 
   Date _______________     Time __________ 
 
Information Requested:                PIN:  __________  Town(s):  _________________________ 

____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors  

RFI No: ________   RFI received: __________________________________________ 

Response:____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
    

  Response By:________________________________  Date: __________________ 



INSTRUCTIONS FOR PREPARING THE 
CONTRACTOR’S DISADVANTAGED BUSINESS 

ENTERPRISE UTILIZATION PLAN 
 
The Contractor Shall: 
 

1. Submit a completed Contractor’s Disadvantaged Business 
Enterprise Utilization Plan to the Contract’s Engineer by 4:30 
P.M. on the Bid day. 

 
2. Extend equal opportunity to MDOT certified DBE firms (as 

listed in MDOT’s DBE Directory of Certified Businesses) in the 
selection and utilization of Subcontractors and Suppliers. 

 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 
 
Insert Contractor name, the name of the person(s) preparing the form, and 
that person(s) telephone and fax number. 
 
Provide total Bid price, Federal Project Identification Number, and 
location of the Project work. 
 
In the columns, name each DBE firm to be used, provide the Unit or Item 
cost of the Work/Product to be provided by the DBE firm, give a brief 
description of the Work, and the dollar value of the Work. 
 
If no DBE firm is to be utilized, the Contractor must document the 
reason(s) why no DBE firms are being used. Specific supporting evidence 
of good faith efforts taken by Contractors to solicit DBE Bidders must be 
attached. This evidence, as a minimum, includes phone logs, e-mail 
and/or mail DBE solicitation records, and the documented results of these 
solicitations. 



NOTICE 
Disadvantaged Business Enterprise Proposed Utilization 

 
The Apparent Low Bidder must submit the Disadvantaged 
Business Enterprise Proposed Utilization form by close of 
Business (4:30 P.M.) on Bid day. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form contains additional information that is 
required by USDOT. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form must be used. 
 
A copy of the new Contractor’s Disadvantaged Business 
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached. 
 
Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory, contact Equal Opportunity at (207) 624-3066. 
 
MDOTs DBE Directory of Certified firms can also be obtained at 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm


CONTRACTOR’S DISADVANTAGED BUSINESS ENTERPRISE 
PROPOSED UTILIZATION PLAN 

 
Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day. 

 
 

TO:   MDOT Contracts Section   Contractor: ______________________________ 
 16 State House Station,   Prepared by: _____________________________ 
 Augusta, Me 04333-0016 
 or      Telephone: _____________ Fax: ____________ 
 Fax: 207-624-3431 
 
BID PRICE: $____________FEDERAL PROJECT #____________LOCATION: _____________ 
 

TOTAL DBE PARTICIPATION AS A PERCENT OF TOTAL BID PRICE = _______% 
 
 

DBE Firm* Unit/Item Cost Unit # Description of work & 
Item Number 

Actual $ 
Value 

     
     
     
     
     
     
     
     
     

     
                                                                                       Total >  

 
If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach 
supporting evidence of this effort: 
__________________________________________________________________________________________
_________________________________________________________________________________________. 
 
Examples:  Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.  
No DBE firms bid. 
 

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit. 
Directory of certified DBEs is available on MDOT’s website: www.state.me.us/mdot 

 
 
Equal Opportunity Use: 
 
Plan received ___/___/___ Verified by: ____________________ Action: ____________________ 
 
 



Special Instructions:  Return this form to:

New Vendor
Address 
Change Multi Address Name Change

Contact 
Update ID # Change

Business name in "DBA" field below. Business name in "Name" field below.

NEW:* OLD:
Remit to Address: Individual or Business Name. Old number:

Name* Name
DBA or C/O DBA or C/O

Address* Address

Tel #* Tel #

Is this the same name on your Social Security card? Acct #
If not, have you told Social Security about your name change? Provider #

Signature* Contact Name

Print Name or Title Accounts Receivable Contact Name

Date* (within 3 months) Phone # if Different or for Contact Info

Dealer: Manufacturer: Factory Rep:
Jobber: Retailer: Commodity:

Individual: Partnership: Incorporated:
Minority: Small Business: In-State:

State Agency* & SHS # Telephone #*

May-04

Send to: Maine Department of Transportation/ Contracts  16 SHS, Augusta, ME 04333-0014  Attn: Pat Brown

Vendor Indicators:  Enter Y (Yes) For All Categories Listed Below That Apply To This Vendor

Information on State Agency Submitting Vendor Form

Contact Person Name & Title*

E

Federal Taxpayer ID Number*

This form will affect all transactions with ALL state agencies.

Corporation
Social Security Number*

S
OR

Please fill in ONE.
Individual or Sole Proprietor

State of Maine
VENDOR FORM

For New Vendors & for Updates on Current Vendors

ONLY ONE NAME/VENDOR PER FORM* = MUST BE COMPLETED TO PROCESS

PLEASE PRINT CLEARLY



1. Print Clearly
2. All sections marked with an * must be completed for processing
3. Send completed form to requesting State agency OR remit to address at bottom of form.
4. Do NOT send by Fax.  Only originals will be accepted.

FIELDS INFORMATION  NEEDED FOR FIELD

Please check mark all that apply  to the vendor. If other, please specify.
If it's a new vendor only one will apply: "New Vendor"

 Businesses or professionals providing services.
(ID # needs to be use for REMITTANCE purposes.)  Use if not using SSN

New Current Information

Old Old information  (If another ID# had been used please put it next to "OLD")

Name Individual's Name or Business Name.  ONLY ONE name per a form.

DBA or C/O "Doing business as" or "In Care Of"

Address REMITTANCE ADDRESS - Street Address OR PO Box  (one or the other)

Tel # Phone Number of individual or business

Date Current Date  (no more than 3 months old)

Contact NameContact person at business

Individual or authorized representative of individual or authorized representative of 
the businessSignature

Social 
Security 

Individuals, individuals "doing business as", and individuals without a Federal 
Taxpayer ID #. Use if not using EIN

Special 
Instructi
ons Instructions to Vendor from Agency requesting information.

Federal 
Taxpayer 

INSTRUCTIONS FOR COMPLETING VENDOR FORM

Boxes 
above 

Return to
The location of agency where the form is to be mailed back to.  If none use address at 
bottom of form.



Accounts 
Receivab
le 
Contact 
Name Contact person at business for accounts receivables. 

Phone # Phone for Act Rec Contact

Vendor 
Indicator
s Indicate all that apply for the vendor, as needed

Agency InfoFor Agency personnel submitting the form.  Contact info incase of questions.



 

 

MAINE DEPARTMENT OF 
TRANSPORTATION 

 
Certified Disadvantaged and Women Business Enterprise 
 
 
 
 DBE DIRECTORY - MINORITY OWNED 
 
 WBE DIRECTORY - WOMEN OWNED 
 
 
  
 
 WEBSITE FOR DIRECTORY CAN BE FOUND AT: 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 
 

It is the responsibility of the Contractor to access the 
DBE Directory at this site in order to have the most 
current listings. 

 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm




Bath 
10121.00 

  March 17, 2004 
Supercedes October 29, 2003 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
&  

SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE) 
 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php 
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to 
download them, to incorporate them into their Bid Package, and to reference the Amendment 
number and the date on the form below. The Maine DOT will not post Bid Amendments any 
later than noon the day before Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 



 
 
 
                       MAINE DEPARTMENT OF TRANSPORTATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                   BID 
 
 
 
 
 
       DATE OF OPENING :                           CALL ORDER : 
 
                        CONTRACT ID : 010121.00 
 
                                PROJECTS 
                        ------------------------------ 
                               BR-10121(100)X 
 
               COUNTY : SAGADAHOC 
 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      040713 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010121.00         PROJECT(S): BR-10121(100)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  BRIDGE ITEMS 
 
 ------------------------------------------------------------------------------- 
      |202.19 REMOVING EXISTING |               |          |     |          | 
  0010|BRIDGE                   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.20 COMMON EXCAVATION |               |          |     |          | 
  0020|                         |        480.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.24 COMMON BORROW     |               |          |     |          | 
  0030|                         |         10.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.25 GRANULAR BORROW   |               |          |     |          | 
  0040|                         |        230.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |206.082 STRUCTURAL EARTH |               |          |     |          | 
  0050|EXCAVATION - MAJOR       |        140.000|          |     |          | 
      |STRUCTURES               |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |206.092 STRUCTURAL ROCK  |               |          |     |          | 
  0060|EXCAVATION - MAJOR       |         33.000|          |     |          | 
      |STRUCTURES               |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |304.10 AGGREGATE SUBBASE |               |          |     |          | 
  0070|COURSE - GRAVEL          |        480.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.209 HOT MIX ASPHALT  |               |          |     |          | 
  0080|9.5 MM(SIDEWALKS,DRIVES, |         43.000|          |     |          | 
      |INCIDENTAL )             |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0090|9.5 MM NOMINAL MAX SIZE  |         91.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0100|12.5 MM, BASE            |         71.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      040713 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010121.00         PROJECT(S): BR-10121(100)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |502.21 STRUCTURAL        |               |          |     |          | 
  0110|CONCRETE, ABUTMENTS AND  |        210.000|          |     |          | 
      |RETAINING WALLS          |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.31 STRUCTURAL        |               |          |     |          | 
  0120|CONCRETE APPROACH SLABS  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.49 STRUCTURAL        |               |          |     |          | 
  0130|CONCRETE CURBS AND       |LUMP           |LUMP      |     |          | 
      |SIDEWALKS                |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.56 CONCRETE FILL     |               |          |     |          | 
  0140|                         |         20.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |503.12 REINFORCING STEEL,|               |          |     |          | 
  0150|FABRICATED AND DELIVERED |      11200.000|          |     |          | 
      |                         |KG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |503.13 REINFORCING STEEL,|               |          |     |          | 
  0160|PLACING                  |      11200.000|          |     |          | 
      |                         |KG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |503.16 WELDED STEEL WIRE |               |          |     |          | 
  0170|FABRIC, COMPLETE IN      |        100.000|          |     |          | 
      |PLACE                    |KG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |504.905 ROCK ANCHORS     |               |          |     |          | 
  0180|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |507.0831 STEEL BRIDGE    |               |          |     |          | 
  0190|RAILING, 4 BAR           |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |508.14 HIGH PERFORMANCE  |               |          |     |          | 
  0200|WATERPROOFING MEMBRANE   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |510.11 SPECIAL DETOUR,   |               |          |     |          | 
  0210|PEDESTRIAN TRAFFIC ONLY  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      040713 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010121.00         PROJECT(S): BR-10121(100)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |512.081 FRENCH DRAINS    |               |          |     |          | 
  0220|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |514.06 CURING BOX FOR    |               |          |     |          | 
  0230|CONCRETE CYLINDERS       |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |515.21 PROTECTIVE        |               |          |     |          | 
  0240|COATING FOR CONCRETE     |LUMP           |LUMP      |     |          | 
      |SURFACES                 |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |526.301 TEMPORARY        |               |          |     |          | 
  0250|CONCRETE BARRIER TYPE I  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |526.34 PERMANENT         |               |          |     |          | 
  0260|CONCRETE TRANSITION      |          4.000|          |     |          | 
      |BARRIER                  |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |535.60 PRESTRESSED       |               |          |     |          | 
  0270|STRUCTURAL CONCRETE SLAB |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.092 CATCH BASIN TYPE |               |          |     |          | 
  0280|B1-C                     |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |605.09 150 MM UNDERDRAIN |               |          |     |          | 
  0290|TYPE B                   |         10.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.1721 BRIDGE          |               |          |     |          | 
  0300|TRANSITION - TYPE 1      |          3.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0310|SINGLE RAIL - GALVANIZED |          3.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.35 GUARDRAIL         |               |          |     |          | 
  0320|DELINEATOR POST          |          5.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      040713 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010121.00         PROJECT(S): BR-10121(100)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |606.55 GUARDRAIL TYPE 3  |               |          |     |          | 
  0330|- SINGLE RAIL            |          8.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.60 GUARDRAIL TYPE 3  |               |          |     |          | 
  0340|- OVER 4.5 METER RADIUS  |         23.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.31 CURB TYPE 3       |               |          |     |          | 
  0350|                         |         65.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.18 STONE DITCH       |               |          |     |          | 
  0360|PROTECTION               |         10.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |613.329 EXTENDED USE     |               |          |     |          | 
  0370|EROSION CONTROL BLANKETS |         20.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |615.07 LOAM              |               |          |     |          | 
  0380|                         |         10.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1301 SEEDING METHOD  |               |          |     |          | 
  0390|NUMBER 1 - PLAN QUANTITY |          1.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.15 TEMPORARY SEEDING |               |          |     |          | 
  0400|                         |          1.000|          |     |          | 
      |                         |KG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0410|QUANTITY                 |          1.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.395 DWARF EVERGREENS |               |          |     |          | 
  0420|(450 MM - 600 MM) GROUP  |         25.000|          |     |          | 
      |A  Juniperus c.Sargenti  |EA             |          |     |          | 
      |(Sargent's Juniper)      |               |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
                                                               DATE:      040713 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010121.00         PROJECT(S): BR-10121(100)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |621.531 DECIDUOUS SHRUBS |               |          |     |          | 
  0430|(300 MM - 450 MM         |         48.000|          |     |          | 
      |CALIBER) GROUP A         |EA             |          |     |          | 
      |Potentilla cv.           |               |          |     |          | 
      |'Buttercup' ('Buttercup' |               |          |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.546 DECIDUOUS SHRUBS |               |          |     |          | 
  0440|(600 MM - 900 MM) GROUP  |         25.000|          |     |          | 
      |A  Forthysia Meadowlark  |EA             |          |     |          | 
      |(Meadowlark Forsyth      |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.711 WHITE OR YELLOW  |               |          |     |          | 
  0450|PAINTED PAVEMENT MARKING |        225.000|          |     |          | 
      |LINE (PLAN QUANTITY )    |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0460|STRAIGHT TIME            |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0470|EXCAVATOR (INCLUDING     |         10.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.171 TRUCK - SMALL    |               |          |     |          | 
  0480|(INCLUDING OPERATOR)     |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.36 FOREPERSON        |               |          |     |          | 
  0490|                         |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |637.071 DUST CONTROL     |               |          |     |          | 
  0500|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |639.19 FIELD OFFICE TYPE |               |          |     |          | 
  0510|B                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0520|                         |        100.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6 
                                                               DATE:      040713 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010121.00         PROJECT(S): BR-10121(100)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |652.39 WORK ZONE TRAFFIC |               |          |     |          | 
  0530|CONTROL                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0540|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0550|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. 10121.00 
, for the High Street over MDOT Railroad in the town of Bath, County of 
Sagadahoc, Maine.  The Work includes construction, maintenance during construction, 
warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
June 30, 2005  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 
 

C. Price. 



 

 
The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 

F.     Offer. 
 



 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of:  

 
Pin 10121.00 Bath, High Street Bridge over MDOT Rail Road , 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    



 

 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. 10121.00 
, for the High Street over MDOT Railroad in the town of Bath, County of 
Sagadahoc, Maine.  The Work includes construction, maintenance during construction, 
warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
June 30, 2005  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 
 

C. Price. 



 

 
The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 

F.     Offer. 
 



 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of:  

 
Pin 10121.00 Bath, High Street Bridge over MDOT Rail Road , 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    



 

 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and
_________(Name of the firm bidding the job)__________________
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____
________________________________________________________________________

The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. ____1224.00
________________________________________________________________ , for
the ________Hot Mix Asphalt Overlay in the
town/city of ________West Eastport , County of
______Washington , Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before 
____November 15, 2003. Further, the Department may deduct from moneys otherwise 
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.



C. Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents) ________________________________
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract.

D. Contract.

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002,
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds.   It is agreed and understood that this Contract will be governed by the 
documents listed above.

E. Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or 
set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering 
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this 
Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract.

F. Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, Revision of December 2002, Standard Details Revision of December 
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of: 

________PIN  1234.00  West Eastport, Hot Mix Asphalt Overlay ,
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents.

Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third:  To begin the Work on the date specified in the Engineer’s “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of 
2002 and complete the Work within the time limits given in the Special Provisions of 
this Contract.

Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan by 
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents.

CONTRACTOR

____________________________ ______________(Sign Here)_______________
                   Date (Signature of Legally Authorized Representative

of the Contractor)

____(Witness Sign Here)__       __ __________(Print Name Here)____________
                 Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

________________________________ __________________________________
                         Date By: David A. Cole, Commissioner

________________________________
     (Witness)



      BOND # _____________________ 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________
___________________ and the State of _________________________, as principal, 
and……………………………………….............................................................................,
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... ..................................................................................,
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ),
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 

Signed and sealed this .................................. day of ............................................, 20….. .  

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS ..................................................
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 
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BOND # _______________________ 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________
_______________________ and the State of ______________________, as principal, 
and....................................................................…..................................................................
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of
__________________________________________ and 00/100 Dollars ($                    )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 

Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......….............................................................
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY:
Signature....................................................      ...…...............................................................
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 
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 General Decision Number ME030009   06/13/2003  ME9                
                                                                   
 Superseded General Decision No. ME020009                          
                                                                   
 State: Maine                                                      
                                                                   
 Construction Type:                                                
 HIGHWAY                                                           
                                                                   
 County(ies):                                                      
 AROOSTOOK          KNOX                SAGADAHOC                  
 FRANKLIN           LINCOLN             SOMERSET                   
 HANCOCK            OXFORD              WALDO                      
 KENNEBEC           PISCATAQUIS         YORK                       
                                                                   
 HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for       
 example: bascule, suspension and spandrel arch bridges; those     
 bridging waters presently navigating or to be navigatable; and    
 those involving marine construction in any degree); tunnels,      
 building structures in rest area projects and railroad            
 construction.                                                     
                                                                   
 Modification Number     Publication Date                          
             0             06/13/2003                              
                                                                   
COUNTY(ies):                                                       
AROOSTOOK          KNOX                SAGADAHOC                   
FRANKLIN           LINCOLN             SOMERSET                    
HANCOCK            OXFORD              WALDO                       
KENNEBEC           PISCATAQUIS         YORK                        
                                                                   
 ENGI0004V  04/01/2003                                             
                                     Rates           Fringes       
POWER EQUIPMENT OPERATORS:                                         
  Pavers                              16.51           6.00         
  Rollers                             16.51           6.00         
----------------------------------------------------------------   
                                                                   
 SUME4024A  10/24/2000                                             
                                     Rates           Fringes       
CARPENTERS                            11.60           1.51         
                                                                   
IRONWORKERS                                                        
 Structural                           12.03           1.58         
                                                                   
LABORERS                                                           
 Drillers                             10.00           2.50         
 Flaggers                              6.00                        
 Guardrail Installers                  7.92                        
 Landscape                             7.87            .16         
 Line Stripper                         8.69            .23         
 Pipelayers                            9.21           2.31         
 Rakers                                9.00           1.51         
 Sign Erectors                        10.00                        
 Unskilled                             8.66           1.38         
 Wheelman                              8.50            .43         
                                                                   
POWER EQUIPMENT OPERATORS                                          
 Backhoes                             11.87           2.05         
 Bulldozers                           12.33           2.88         
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 Cranes                               14.06           1.75         
 Excavators                           12.38           2.48         
 Graders                              13.06           3.73         
 Loaders                              11.41           2.87         
 Mechanics                            13.18           2.57         
                                                                   
TRUCK DRIVERS                                                      
 Dump                                  9.35           3.10         
 Tri axle                              8.70           1.18         
 Two axle                              8.56           2.19         
----------------------------------------------------------------   
                                                                   
WELDERS - Receive rate prescribed for craft performing operation   
to which welding is incidental.                                    
================================================================   
                                                                   
Unlisted classifications needed for work not included within       
the scope of the classifications listed may be added after         
award only as provided in the labor standards contract clauses     
(29 CFR 5.5(a)(1)(ii)).                                            
----------------------------------------------------------------   
In the listing above, the "SU" designation means that rates        
listed under that identifier do not reflect collectively           
bargained wage and fringe benefit rates.  Other designations       
indicate unions whose rates have been determined to be             
prevailing.                                                        
                                                                   
      WAGE DETERMINATION APPEALS PROCESS                           
                                                                   
1.) Has there been an initial decision in the matter?  This can    
 be:                                                               
                                                                   
* an existing published wage determination                         
* a survey underlying a wage determination                         
* a Wage and Hour Division letter setting forth a                  
  position on a wage determination matter                          
* a conformance (additional classification and rate)               
  ruling                                                           
                                                                   
On survey related matters, initial contact, including requests     
for summaries of surveys, should be with the Wage and Hour         
Regional Office for the area in which the survey was conducted     
because those Regional Offices have responsibility for the         
Davis-Bacon survey program.  If the response from this initial     
contact is not satisfactory, then the process described in 2.)     
and 3.) should be followed.                                        
                                                                   
With regard to any other matter not yet ripe for the formal        
process described here, initial contact should be with the Branch  
of Construction Wage Determinations.  Write to:                    
                                                                   
     Branch of Construction Wage Determinations                    
     Wage and Hour Division                                        
     U. S. Department of Labor                                     
     200 Constitution Avenue, N. W.                                
     Washington, D. C.  20210                                      
                                                                   
2.) If the answer to the question in 1.) is yes, then an           
interested party (those affected by the action) can request        
review and reconsideration from the Wage and Hour Administrator    
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(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:                 
                                                                   
          Wage and Hour Administrator                              
          U.S. Department of Labor                                 
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   
The request should be accompanied by a full statement of the       
                                                                   
interested party's position and by any information (wage payment   
data, project description, area practice material, etc.) that the  
requestor considers relevant to the issue.                         
                                                                   
3.) If the decision of the Administrator is not favorable, an      
interested party may appeal directly to the Administrative Review  
Board (formerly the Wage Appeals Board). Write to:                 
                                                                   
          Administrative Review Board                              
          U. S. Department of Labor                                
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   
4.) All decisions by the Administrative Review Board are final.    
            END OF GENERAL DECISION                                
                                                                   
� 
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         Project No.BR-1012(100)X 

SPECIAL PROVISION 
CONSTRUCTION AREA 

 
A Construction Area located in the Town of Bath has been established by the Maine Department of 
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated. 
 
 (a) The section of highway under construction beginning Sta. 2+065 to Sta. 2+110 of the 

construction centerline,plus approaches. 
 
 (b) (High Street) from Sta. 2+065 to sta. 2+110 of the construction centerline, plus approaches. 
 
The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for 
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “Construction Area” above 
and in addition may issue permits for stated periods of time for moving overweight vehicles and loads over the 
section described in (a) above. The right to revoke such a permit at any time is reserved by the State 
Department of Transportation and the issuance of such permits shall be subject to any Special Provisions or 
Supplemental Specifications written for this project. 
 
A Temporary Permit for each move may be issued by the State Department of Transportation or the State’s 
Engineer for moving Contractor’s construction equipment used on the project which exceeds the legal limits 
(shovels, bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably 
within the area of the project. 
 
The Municipal Officers for the Town of Bath agreed that a permit will be issued to the Contractor for the 
purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on 
the town ways as described in the “Construction Area” and that single move permits will be issued for moving 
Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers, 
etc.) to sources of construction material over town ways reasonably within the area of the project. 
 
In the event it is necessary to transport gravel, borrow, or other construction material in legally registered 
vehicles carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) 
per kilometer of traveled length may be required by the town, the exact amount of said bond to be determined 
prior to use of any town way. 
 
The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher 
legal limit is specifically agreed upon in writing by the Municipal Officers concerned. 
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SPECIAL PROVISION
CONSTRUCTION AREA

Title 29A, M.R.S.A., Subsection 2383.   Overlimit movement permits

1. Overlimit movement permits issued by State.  The Secretary of State, acting under guidelines 
and advice of the Commissioner of Transportation, may grant permits to move non-divisible
objects having a length, width, height or weight greater than specified in this Title over a way 
or bridge maintained by the Department of Transportation.

2. Permit Fee.  The Secretary of State, with the advice of the Commissioner of Transportation, 
may set the fee for these permits, at not less than $3, nor more than $15, based on weight, 
height, length and width.

3. County and municipal permits.  A permit may be granted, for a reasonable fee, by county 
commissioners or municipal officers for travel over a way or bridge maintained by that county 
or municipality.

4. Permits for weight.  A vehicle granted a permit for excess weight must first be registered for 
the maximum gross vehicle weight allowed for that vehicle.

5. Special mobile equipment.  The Secretary of State may grant a permit, for no more than one 
year, to move pneumatic-tire equipment under its own power, including Class A and Class B 
special mobile equipment, over ways and bridges maintained by the Department of
Transportation.  The fee for that permit is $15 for each 30-day period.

6. Scope of permit.  A permit is limited to the particular vehicle or object to be moved and 
particular ways and bridges.

7. Construction permits.  A permit for a stated period of time may be issued for loads and 
equipment employed on public way construction projects, United States Government projects 
or construction of private ways, when within construction areas established by the Department 
of Transportation.  The Permit:

A. Must be procured from the municipal officers for a construction area within that
municipality;

B. May require the Contractor to be responsible for damage to ways used in the
construction areas and ma provide for:
(1) Withholding by the agency contraction the work of final payment under contract; 

or
(2) The furnishing of a bond by the Contractor to guarantee suitable repair or payment 

damages.
C. May be granted by the Department of Transportation or by the state engineer in charge 

of the construction contract; and
D. For construction areas, carries no fee and does not come within the scope of this

section.

8. Gross vehicle weight permits.  The following may grant permits to operate a vehicle having a 
gross vehicle weight exceeding the prescribed limit:



February 7, 1996
Supersedes

May 8, 1995

2 of 2

A. The Secretary of State, with the consent of the Department of Transportation, for state 
and state aid highways and bridges within city or compact village limits;

B. Municipal officers, for all other ways and bridges within that city and compact village 
limits; and

C. The county commissioners, for county roads and bridges located in unorganized territory.

9. Pilot vehicles and state police escorts.  Pilot vehicles required by a permit must be equipped 
with warning lights and signs as required by the Secretary of State with the advice of the 
Department of Transportation.

Warning lights may only be operated and lettering on the signs may only be visible on a pilot 
vehicle while it is escorting on a public way a vehicle with a permit.

The Secretary of State shall require a State Police escort for a single vehicle or a combination 
of vehicles of 125 feet or more in length or 16 feet or more in width.  The Secretary of State, 
with the advice of the Commissioner of Transportation, may require vehicles of lesser
dimensions to be escorted by the State Police.

The Bureau of State Police shall establish a fee for State Police escorts.

All fees collected must be used to defray the cost of services provided.

With the advice of the Commissioner of Transportation and the Chief of the State Police, the 
Secretary of State shall establish rules for the operation for the operation of pilot vehicles.

10. Taxes paid.  A permit for a mobile home may not be granted unless the applicant provides 
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer 
assessments applicable to the mobile home, including those for the current tax year, have been 
paid or that the mobile home is exempt from those taxes.

1993, c. 683, § S-2, eff. January 1, 1995.

Historical and Statutory Notes

Derivation:
Laws 1977, c. 73, § 5.
Laws 1981, c. 413.

R.S. 1954, c. 22 § 98 Laws 1985, c. 225, § 1
Laws 1955, c. 389 Laws 1987. c. 52.
Laws 1967, c. 3. Laws 1987, 781, § 3.
Laws 1971, c. 593, § 22. Laws 1989, c. 866, § B-13.
Laws 1973, c. 213. Laws 1991, c. 388, § 8.
Laws 1975, c. 130, § Laws 1993, c. 683, § A-1.
Laws 1975, c. 319, § 2 . Former 29 M.R.S.A. § 2382.

Cross Reference
Collection by Secretary of State, See 29-A
M.R.S.A. § 154.
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SPECIAL PROVISION
(Consolidated Special Provisions)

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “A letter stating the amount….. DBE goals.” with “DBE Goal Attainment 
Verification Form”

 SPECIAL PROVISION SECTION 102
DELIVERY OF BIDS

(Location and Time)

102.7.1 Location and Time  Add the following sentence “As a minimum, the Bidder will submit 
a Bid Package consisting of the Notice to Contractors, the completed Acknowledgement of
Bid Amendments & Submission of Bid Bond Validation Number form, the completed
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond 
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering  Change the first paragraph to read as follows: 
“After Bid Opening and as a condition for Award of a Contract, the Department may require 
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder 
is responsible and qualified to perform the Work.”

SPECIAL PROVISION SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

Delete the entire Section 104.5.9 and replace with the following:

104.5.9 Landscape Subcontractors  The Contractor shall retain only Landscape
Subcontractors that are certified by the Department’s Environmental Office Landscape Unit.
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SPECIAL PROVISION SECTION 105
GENERAL SCOPE OF WORK

Delete the entire Section 105.6 and replace with the following:

105.6.1  Department Provided Services  The Department will provide the Contractor with the 
description and coordinates of vertical and horizontal control points, set by the Department, 
within the Project Limits, for full construction Projects and other Projects where survey control 
is necessary.  For Projects of 1,500 feet in length, or less:  The Department will provide three 
points.  For Projects between 1,500 and 5,000 feet in length:  The Department will provide 
one set of two points at each end of the Project.  For Projects in excess of 5,000 feet in length, 
the Department will provide one set of two points at each end of the Project, plus one 
additional set of two points for each mile of Project length. For non-full construction Projects 
and other Projects where survey control is not necessary, the Department will not set any 
control points and, therefore, will not provide description and coordinates of any control
points.  Upon request of the Contractor, the Department will provide the Department’s survey 
data management software and Survey Manual to the Contractor, or its survey Subcontractor, 
for the exclusive use on the Department’s Projects.

105.6.2 Contractor Provided Services  Utilizing the survey information and points provided by 
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shall provide all additional survey layout necessary to complete the Work.  This 
may include, but not be limited to, reestablishing all points provided by the Department, 
establishing additional control points, running axis lines, providing layout and maintenance of all 
other lines, grades, or points, and survey quality control to ensure conformance with the 
Contract.  The Contractor is also responsible for providing construction centerline, or close 
reference points, for all Utility Facilities relocations and adjustments as necessary to complete 
the Work.  When the Work is to connect with existing Structures, the Contractor shall verify all 
dimensions before proceeding with the Work.  The Contractor shall employ or retain
competent engineering and/or surveying personnel to fulfill these responsibilities.

The Contractor must notify the Department of any errors or inconsistencies regarding the data 
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify 
Department If Ambiguities Discovered.

105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey 
quality control.  Construction survey quality control is generally defined as, first, performing 
initial field survey layout of the Work and, second, performing an independent check of the 
initial layout using independent survey data to assure the accuracy of the initial layout; additional
iterations of checks may be required if significant discrepancies are discovered in this process.
Construction survey layout quality control also requires written documentation of the layout 
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process such that the process can be followed and repeated, if necessary, by an independent 
survey crew.

105.6.3 Survey Quality Assurance  It is the Department’s prerogative to perform construction 
survey quality assurance.  Construction survey quality assurance may, or may not, be
performed by the Department.  Construction survey quality assurance is generally defined as an 
independent check of the construction survey quality control.  The construction survey quality 
assurance process may involve physically checking the Contractor’s construction survey layout 
using independent survey data, or may simply involve reviewing the construction survey quality 
control written documentation.  If the Department elects to physically check the Contractor’s 
survey layout, the Contractor’s designated surveyor may be required to be present.  The 
Department will provide a minimum notice of 48 hours to the Contractor, whenever possible, if 
the Contractor’s designated surveyor’s presence is required.  Any errors discovered through 
the quality assurance process shall be corrected by the Contractor, at no additional cost to the 
Department.

105.6.4 Boundary Markers  The Contractor shall preserve and protect from damage all
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels 
that are outside the area that must be disturbed to perform the Work.  The Contractor 
indemnifies and holds harmless the Department from all claims to reestablish the former location 
of all such monuments or points including claims arising from 14 MRSA § 7554-A.  For a 
related provision, see Section 104.3.11 - Responsibility for Property of Others.

SPECIAL PROVISION SECTION 106
QUALITY

106.6 Acceptance  Add the following to paragraph 1 of A:  “This includes Sections 401 - Hot 
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air 
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality 
Level Analysis, and”

SPECIAL PROVISION SECTION 107
TIME

107.3.1 General  Add the following:  “If a Holiday occurs on a Sunday, the following Monday 
shall be considered a Holiday.  Sunday or Holiday work must be approved by the Department, 
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s 
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.”
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SPECIAL PROVISION SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored  First paragraph, second sentence, delete 
the words “…Delivered on or near the Work site at acceptable storage places.”

SPECIAL PROVISION SECTION 109
CHANGES

109.1.1 Changes Permitted  Add the following to the end of the paragraph: “There will be no 
adjustment to Contract Time due to an increase or decrease in quantities, compared to those 
estimated, except as addressed through Contract Modification(s).”

109.1.2 Substantial Changes to Major Items  Add the following to the end of the paragraph: 
“Contract Time adjustments may be made for substantial changes to Major Items  when the 
change affects the Critical Path, as determined by the Department”

109.4.4 Investigation / Adjustment  In the third sentence, delete the words “subsections (A) -
(E)”

109.7.2 Basis of Payment  Replace with the following: “Equitable Adjustments will be
established by mutual Agreement for compensable items listed in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices.  If Agreement cannot be reached, 
the Contractor shall accept payment on a Force Account basis as provided in Section 109.7.5 
- Force Account Work, as full and complete compensation for all Work relating to the 
Equitable Adjustment.”

109.7.3 Compensable Items  Replace with the following: “The Contractor is entitled to
compensation for the following items, with respect to agreed upon Unit or Lump Sum Prices:

1. Labor expenses for non-salaried Workers and salaried foremen.

2. Costs for Materials.

3. A markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office 
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower 
tier Subcontractors or suppliers, with no mark-ups on mark-ups.

4. Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section 
109.7.5(C), or the Contractor’s Actual Costs. 

5. Costs for extended job-site overhead.
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6. Time.

7. Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”

109.7.5 Force Account Work

C.  Equipment

Paragraph 2, delete sentence 1 which starts; “Equipment leased….”

Paragraph 6, change sentence 2 from “The Contractor may furnish…” to read “If 
requested by the Department, the Contractor will produce cost data to assist the 
Department in the establishment of such rental rate, including all records that are 
relevant to the Actual Costs including rental Receipts, acquisition costs, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account 
Work and actually used on the Project will be paid for at the actual invoice amount 
plus 10% markup for administrative costs.”

Add the following section;

“F. Subcontractor Quoted Work  When accomplishing Force Account Work that 
utilizes Subcontractor quoted Work, the Contractor will be allowed a maximum
markup of 5% for profit and overhead.”

SPECIAL PROVISION SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

Delete the entire Section 110.2.3 and replace with the following:

110.2.3 Bonding for Landscape Establishment Period  The Contractor shall provide a signed, 
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the 
Contract, to the Department at Final Acceptance.

The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621, 
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on
exact copies thereof, or on forms that do not contain any significant variations from the 
Department’s forms as solely determined by the Department.
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The Contractor shall pay all premiums and take all other actions necessary to keep said 
bond in effect for the duration of the Landscape Establishment Period described in Special 
Provision 621.0036 - Establishment Period.  If the Surety becomes financially insolvent, ceases 
to be licensed or approved to do business in the State of Maine, or stops operating in the 
United States, the Contractor shall file new bonds complying with this Section within 10 Days 
of the date the Contractor is notified or becomes aware of such change.

All Bonds shall be procured from a company organized and operating in the United States, 
licensed or approved to do business in the State of Maine by the State of Maine Department of 
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the 
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on 
Federal Bonds and as Acceptable Reinsuring Companies.”

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including 
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the 
Contract are contained in the bond(s).

Regarding claims related to any obligations covered by the bond, the Surety shall provide, 
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written 
notice of all bases upon which it is denying or contesting payment.  Failure of the Surety to 
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to 
deny or contest payment and the Surety’s acknowledgment that the claim is valid and
undisputed.

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT PAVEMENT

401.18 Quality Control Method A & B  Make the following change to paragraph a. QCP 
Administrator; in the final sentence, change “…certified as a Plant Technician or Paving
Inspector…” to “…certified as a Quality Assurance Technologist…”

401.201 Method A  Under a. Lot Size, add the following; “Each lot will be divided into a 
minimum of four sublots for mix properties and five sublots for percent TMD.”

SPECIAL PROVISION SECTION 402
PAVEMENT SMOOTHNESS

Add the following: “Projects to have their pavement smoothness analyzed in accordance with 
this Specification will be so noted in Special Provision 403 - Bituminous Box.”
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“402.02 Lot Size  Lot size for smoothness will be 1000 lane-meters [3000 lane-feet].  A 
sublot will consist of 20 lane-meters [50 lane-feet].  Partial lots will be included in the previous 
lot if less than one-half the size of a normal lot. If greater than one-half the normal lot size, it will 
be tested as a separate lot.”

SPECIAL PROVISION SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to 
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the
calculated pay factor for Air Content is less than 0.80……”

502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to 
read: “For material represented by a verification test with test results failing to meet the criteria 
in Table #1, the Department will……”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third 
sentence to read: “Circumstances may arise, however, where the Department may ……”

SPECIAL PROVISION SECTION 504
REINFORCING STEEL

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from: 
“…ASTM A 898/A 898 M…” to “…ASTM A 898/A 898 M or ASTM A 435/A 435 M as 
applicable and…”

SPECIAL PROVISION SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add 
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to
the requirements in this section. 28 day compressive strength shall be as stated on the plans. 
Coarse aggregate….” 

535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension…” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of 
7.6 m [25 ft] and less.  In such instances, refer to the Plans for all materials and methods.
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the 
anchorage force noted in the Plans.  The applied jacking force shall be no less than 100% of 
the design jacking force.”
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SPECIAL PROVISION SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials  Add the following:
           “Tops and Traps 712.07

Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09”

SPECIAL PROVISION SECTION 605
UNDERDRAINS

605.05 Underdrain Outlets  Make the following change:

In the first paragraph, second sentence, delete the words “metal pipe”.

SPECIAL PROVISION SECTION 615
LOAM

615.02 Materials  Make the following change:

Organic Content Percent by Volume

Humus “5% - 10%”, as determined by Ignition Test

SPECIAL PROVISION SECTION 618
SEEDING

618.01 Description  Change the first sentence to read as follows: “This work shall consist of 
furnishing and applying seed …..”  Also remove “,and cellulose fiber mulch” from 618.01(a).

618.03 Rates of Application  In 618.03(a), remove the last sentence and replace with the 
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 lb]/unit.” to “1.95 kg [4 lb]/unit.” 

618.09 Construction Method  In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25 
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding  Change the Pay Unit from Unit to Kg [lb].
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SPECIAL PROVISION SECTION 620
GEOTEXTILES

620.03 Placement  Section (c) 
Title: Replace “Non-woven” in title with “Erosion Control”.
First Paragraph: Replace first word “Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a) 
Replace the third sentence with the following: “Damaged geotextiles, as identified by 
the Resident, shall be repaired immediately.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erosion Control”
Pay Item 620.59: Replace “Non-woven” with “Erosion Control”

SPECIAL PROVISION SECTION 621
LANDSCAPING

621.0036 Establishment Period  In paragraph 4 and 5, change “time of Final Acceptance” to 
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““end 
of the period of establishment” and change “date of Final Acceptance” to “end of the period of 
establishment”.

SPECIAL PROVISION SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations  Add to the following to the end of the second paragraph: 
“Pre-cast and cast-in-place foundations shall be warranteed against leaning and corrosion for 
two years after the project is completed.  If the lean is greater than 2 degrees from normal or 
the foundation is spalling within the first two years, the Contractor shall replace the foundation 
at no extra cost.”

SPECIAL PROVISION SECTION 637
DUST CONTROL

637.06 Basis of Payment  Add the following after the second sentence of the third paragraph: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control 
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible 
evidence of excessive dust problems, as determined by the Resident, will result in a reduction in 
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payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.  Additional penalties may also be assessed in accordance with Special
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil 
Erosion and Water Pollution Control.”

SPECIAL PROVISION SECTION 639
ENGINEERING FACILITIES

639.04 Field Offices  Change the forth to last paragraph from: “The Contractor shall provide a 
fully functional desktop copier…” to “….desktop copier/scanner…”

SPECIAL PROVISION SECTION 652
MAINTENANCE OF TRAFFIC

652.3.5 Installation of Traffic Control Devices  In the first paragraph, first sentence; change 
“Signs shall be erected…” to “Portable signs shall be erected…” In the third sentence; change 
“Signs must be erected so that the sign face…” to “Post-mounted signs must also be erected 
so that the sign face…”

652.8.2 Other Items  Replace the last paragraph with the following: “There will be no payment 
made under any 652 pay items after the expiration of the adjusted total contract time.”

SPECIAL PROVISION SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided  Replace the second paragraph with the following: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction in 
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.”
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SPECIAL PROVISION SECTION 703
AGGREGATES

703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall
have…” and replace with “The material shall have a minimum degradation value of 15 as 
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Value (March 2002 version), except that the reported degradation value will be 
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [½ 
in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt pavement 
used."

703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend 
shall have…” and replace with “The composite blend, minus any reclaimed asphalt pavement 
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO TP 58. In the 
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be 
performed. The material shall be acceptable if it has a value of 30 or more as determined by 
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation 
Value (March 2002 version) except that the reported degradation value will be the result of 
testing a single composite specimen from that portion of the sample that passes the 12.5mm 
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt 
pavement used."

703.22 Underdrain Backfill Material  Change the first paragraph from “…for Underdrain Type 
B…” to “…for Underdrain Type B and C…”

SPECIAL PROVISION SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Steel Strand  Change the second paragraph from “…shall be 12mm [½ inch]
AASHTO M203M/M203 (ASTM A416/A416M)…” to “…shall be 15.24 mm [0.600 inch] 
diameter AASHTO M203 (ASTM A416)…”

SPECIAL PROVISION SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

Add the following:

“712.07 Tops, and Traps  These metal units shall conform to the plan dimensions and to the 
following specification requirements for the designated materials.
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Gray iron castings shall conform to the requirements of AASHTO M105, Class 30, unless 
otherwise designated.

Carbon steel castings shall conform to the requirements of AASHTO M103/M103M. Grade 
shall be 450-240 [65-35] unless otherwise designated.

Structural steel shall conform to the requirements of AASHTO M183/M183M or ASTM 
A283/A283M, Grade B or better. Galvanizing, where specified for these units, shall conform 
to the requirements of AASHTO M111.

712.08 Corrugated Metal Units  The units shall conform to plan dimensions and the metal to 
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO
M190 Type A.

712.09 Catch Basin and Manhole Steps  Steps for catch basins and for manholes shall
conform to ASTM C478M [ASTM C478], Section 13 for either of the following material:

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating 
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.

712.23 Flashing Lights  Flashing Lights shall be power operated or battery operated as 
specified.

(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets, 
reflectors, lens, hoods and other necessary equipment designed to give clearly visible
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft] 
under all light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter capable of providing alternate 
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute 
shall be provided.

The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to 
properly focus and hold the lamp firmly in position.
The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.
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Reflectors shall be of such design that light from a properly focused lamp will reflect the 
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with 
the lens of approximately 200 mm [8 in].

The lens shall consist of a round one-piece convex amber material which, when mounted, 
shall have a visible diameter of approximately 200 mm [8 in].  They shall distribute light 
and not diffuse it.  The distribution of the light shall be asymmetrical in a downward 
direction.  The light distribution of the lens shall not be uniform, but shall consist of a small 
high intensity portion with narrow distribution for long distance throw and a larger low 
intensity portion with wide distribution for short distance throw.  Lenses shall be marked 
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind the 
lens.  These lights shall also be externally illuminated by reflex-reflective elements built 
into the lens to enable it to be seen by reflex-reflection of the light from the headlights of 
oncoming traffic.  The batteries must be entirely enclosed in a case.  A locking device 
must secure the case.  The light shall have a flash rate of not less than 50 nor more than 
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F].  The 
light shall have an on time of not less than 10 percent of the flash cycle.  The light beam 
projected upon a surface perpendicular to the axis of the light beam shall produce a 
lighted rectangular projection whose minimum horizontal dimension shall be 5 degrees 
each side of the horizontal axis.  The effective intensity shall not have an initial value
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of 
continuous flashing.  The illuminated lens shall appear to be uniformly bright over its entire 
illuminated surface when viewed from any point within an angle of 9 degrees each side of 
the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not be less 
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [½ in] minimum 
width around the periphery. The lens shall be yellow in color and have a minimum relative 
luminous transmittance of 0.440 with a luminance of 2854° Kelvin.  The lens shall be 
one-piece construction.  The lens material shall be plastic and meet the luminous
transmission requirements of this specification.  The case containing the batteries and 
circuitry shall be constructed of a material capable of withstanding abuse equal to or 
greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel].  The housing and 
the lens frame, if of metal shall be properly cleaned, degreased and pretreated to 
promote adhesion.  It shall be given one or more coats of enamel which, when dry shall 
completely obscure the metal.  The enamel coating shall be of such quality that when the 
coated case is struck a light blow with a sharp tool, the paint will not chip or crack and if 
scratched with a knife will not powder.  The case shall be so constructed and closed as 
to exclude moisture that would affect the proper operation of light.  The case shall have a 
weep hole to allow the escape of moisture from condensation.  Photoelectric controls, if 
provided, shall keep the light operating whenever the ambient light falls below 215 lx [20 
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foot candles].  Each light shall be plainly marked as to the manufacturer's name and 
model number.

If required by the Resident, certification as to conformance to these specifications shall be 
furnished based on results of tests made by an independent testing laboratory.  All lights 
are subject to random inspection and testing.  All necessary random samples shall be 
provided to the Resident upon request without cost to the Department.  All such samples 
shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing  Copper tubing and fittings shall conform to the requirements of ASTM 
B88M Type A [ASTM B88, Type K] or better.

712.33 Non-metallic Pipe, Flexible  Non-metallic pipe and pipe fittings shall be acceptable 
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids 
intended for human or animal consumption.

712.34 Non-metallic Pipe, Rigid  Non-metallic pipe shall be Schedule 40 polyvinylchloride 
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material.

712.341 Metallic Pipe  Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe 
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be 
steel conforming to ASTM A36/A36M.

Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded 
splices with full penetration weld before galvanizing.

712.35 Epoxy Resin  Epoxy resin for grouting or sealing shall consist of a mineral filled 
thixotropic, flexible epoxy resin having  a pot  life  of  approximately  one  hour at  10°C 
[50°F].  The grout shall be an approved product suitable for cementing steel dowels into the 
preformed holes of curb inlets and adjacent curbing.  The sealant shall be an approved 
product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb  The asphalt cement for bituminous curb shall be of the grade 
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current 
requirements of Subsection 702.01 Asphalt Cement.  The aggregate shall conform to the 
requirements of Subsection 703.07.  The coarse aggregate portion retained on the 2.36 mm 
[No. 8] sieve may be either crushed rock or crushed gravel.

The mineral constituents of the bituminous mixture shall be sized and graded and combined in a 
composite blend that will produce a stable durable curbing with an acceptable texture.
Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous 
Pavement.



May 19, 2004
Supersedes April 26, 2004

Page 15 of 15

712.37 Precast Concrete Slab  Portland cement concrete for precast slabs shall meet the 
requirements of Section 502 - Structural Concrete, Class A.

The slabs shall be precast to the dimension shown on the plans and cross section and in 
accordance with the Standard Detail plans for Concrete Sidewalk Slab.  The surface shall be 
finished with a float finish in accordance with Subsection 502.14(c).  Lift devices of sufficient 
strength to hold the slab while suspended from cables shall be cast into the top or back of the 
slab.

712.38 Stone Slab  Stone slabs shall be of granite from an acceptable source, hard, durable, 
predominantly gray in color, free from seams which impair the structural integrity and be of 
smooth splitting character.  Natural color variations characteristic of the deposit will be
permitted.  Exposed surfaces shall be free from drill holes or indications of drill holes.  The 
granite slabs in any one section of backslope must be all the same finish.

The granite slabs shall be scabble dressed or sawed to an approximately true plane having no 
projections or depressions over 13 mm [½ in] under a 600 mm [2 ft] straightedge or over 25 
mm [1 in] under a 1200 mm [4 ft] straightedge.  The arris at the intersection of the top surface 
and exposed front face shall be pitched so that the arris line is uniform throughout the length of 
the installed slabs.  The sides shall be square to the exposed face unless the slabs are to be set 
on a radius or other special condition which requires that the joints be cut to fit, but in any case 
shall be so finished that when the stones are placed side by side no space more than 20 mm
[3/4 in] shall show in the joint for the full exposed height.

Liftpin holes in all sides will be allowed except on the exposed face.

SPECIAL PROVISION SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder.  Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 lb/unit].”
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   BR 1012(100) X 
June 10th, 2004 

 
SPECIAL PROVISION 

SECTION 102.3 
 

EXAMINATION OF GEOTECHNICAL INFORMATION 
 

Add the following paragraphs to this subsection: 

Geotechnical Information pertaining to this project has been collected and assembled.  
Bidders and Contractors are obligated to examine and, if necessary, obtain geotechnical 
information.  Geotechnical Information is available at the Maine Department of 
Transportation office on Child Street, Augusta, Maine.  Geotechnical Information will be 
provided to interested parties who request this information.  Requests for this information 
should be directed to the Project Manager as outlined in the “Notice to Contractors”. 

The Department shall not be responsible for Bidders’ and Contractors’ interpretations of, 
or estimates or conclusions drawn from, the Geotechnical Information.  Data provided 
may not be representative of the subsurface conditions between the boring locations.  
 
This section does not diminish the duties imposed upon parties in Section 102 or in any 
other sections. 
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Bath 
High Street Bridge 
BR 1012(100) X 
March 31st, 2004 

 
SPECIAL PROVISION 

SECTION 104 
GENERAL RIGHTS & RESPONSIBILITIES 

(Bridge Closure Notification) 
 

Section 104, General Rights and Responsibilities, of the Standard Specifications is amended as 
follows: 

 
104.4.10 Coordination of Bridge Closure/Bridge Width Restriction Notification:  Paragraphs 4 

and 5 are revised to read as follows: 
 

 The Contractor shall notify the following public officials, agencies and organizations approximately 
thirty days prior to, and then again both ten days before, and the day before the date of the beginning of 
the closure.  The thirty day notice should provide an approximate date and length of closure whereas the 
ten and one day notices should provide the exact date and the anticipated length of the closure.  When the 
bridge is reopened to traffic, the following list will again be notified.  The Contractor shall provide the 
Department with documentation that the listed public officials, agencies and organizations received the 
notification at least 10 days prior to the closure/restriction or with proof that the notification was mailed 
15 days prior to the closure/restriction. 
 
  Town Officials (Manager or First Selectperson) 
  County Sheriff’s Department 
  Fire Department 
  Police Department 
  State Police 
  Rescue Service  
  School Department 
  Post Office 
  Chamber of Commerce 
  Any Large Employers  
  Dike Newel School 
  M. W. Sewall Oil Tank  
  Department of Motor Vehicle- Commercial Vehicle Center (207-626-8630) 
  MDOT Maintenance Division Office 
 
 All newspaper notices, radio announcements and any notifications will be subject to the approval of 
the Engineer and all costs will be considered incidental to the Contract. 
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SPECIAL PROVISIONS 
SECTION 104 

Utilities 
MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for 
coordination of the work and for utility and/or railroad adjustments as defined in Subsection 
104.4.6 and 104.4.8 of the Standard Specifications.   The following list identifies all known 
utilities or railroads having facilities presently located within the limits of this project or 
intending to install facilities during project construction, unless otherwise provided. 
 

Overview: 
Utility/Railroad Aerial Underground Railroad 

Central Maine Power Company X   
Verizon X   
Susquehanna Communications X   
Bath Water District  X  
Bath Public Works Department  X  
Maine Eastern Railroad   X 

 
Temporary utility adjustments are not anticipated.  
 
Unless otherwise specified, any underground utility facilities shown on the project plans 
represent approximate locations gathered from available information.  The Department cannot 
certify the level of accuracy of this data.  Underground facilities indicated on the topographic 
sheets (plan views) have been collected from historical records and/or on-site designations 
provided by the respective utility companies.  Underground facilities indicated on the cross-
sections have been carried over from the plan view data and may also include further 
approximations of the elevations (depths) based upon straight-line interpolation from the nearest 
manholes, gate valves, or test pits. 
 
All adjustments are to be made by the respective utility/railroad unless otherwise specified 
herein. 
 
All clearing and tree removal in areas where utilities are involved must be completed before the 
utilities are able to relocate their facilities. 
 
Any times and dates mentioned are estimates only and are dependent upon favorable weather, 
working conditions, and freedom from emergencies. The contractors shall have no claim against 
the Department if they are exceeded. 
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Utility working days are based on Monday through Friday, conditions permitting. Times are 
estimated on the basis of a single crew for each utility. 
 
Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide 
proper fire protection. 
 
AERIAL 
 
Summary: 
 

 
Utility 

Pole 
Set 

New 
Wires/ 
Cables 

Trans. 
Wires/ 
Cables 

Remove 
Poles 

Estimated
Working 

Days 
Central Maine Power Company X  X X 12 

Verizon   X  12 
Susquehanna Communications   X  10 

Total: 34 
 
Utility Specific Issues: 
Central Maine Power Co. (CMP) 
CMP requires that a contractor, qualified to work within ten feet of Central Maine Power 
Co. conductors, must be used for any tree removal or tree trimming within ten feet of their 
conductors. A list of tree removal contractors qualified to remove trees or limbs within ten 
feet of CMP conductors may be obtained from Dennis Chadbourne and he may be reached 
at 828-2860 (pager 750-3802).  
 
CMP plans to install three new poles with conductors. They estimate 10 working days to set the 
poles and install new conductors. They estimate 2 working days to remove the old poles after 
Susquehanna Communications and Verizon have installed their facilities on the new poles.  
 The CMP contact for this project is Clint Smith and he can be reached at 623-3521x 2887 (pager 
759-9938). 
 
Susquehanna Communications 
 
Susquehanna will transfer their existing cables to the new poles after CMP has completed 
installing their conductors.  This work is estimated to take 10 working days to complete. The 
Susquehanna contact for this project is Jay Maillot and he can be reached at 729-2623 x 507. 
  
Verizon 
 
Verizon will transfer the existing cables to the new poles after Susquehanna Communications 
has completed transferring their cables. This work is estimated to take 12 working days to 
complete. The Verizon contact person is Andrea Hanson and she can be reached at 442-8018. 
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Any aerial utilities crossing the highway shall be located no less than 20’ above the finish surface 
of the highway. 
 
AERIAL 
 
Pole List: 
Existing 
Pole # 

Left/ 
Right 

Left/ 
Right 

 

Existing 
Station 

LT RT 

Existing  
Offset 

Proposed 
Station  

LT RT 

Proposed 
Offset 

 
Comments 

    171 2+067.7  X     4.1m 2+062.7  X 7.0m Install Alley Arm 
to maintain 

clearance from 
house and remove 
the existing pole. 

172 2+096.4  X 5.0m 2+096.4  X 0 Remove 
173 2+124.3  X 5.0m 2+124.3  X 6.0m Set new pole 

behind existing 
pole and remove 
the existing pole. 

173.1     2+103.7 X  7.4m Set Point pole to 
feed service and 
remove existing 
pole. 

 
SUBSURFACE 
 
Summary: 

 
Utility 

 
Summary of Work 

Estimated
Working 

Days 
Bath Water District  Water Gate Valve adjustment 1 

Bath Public Works Department(Sewer) Sewer Manhole adjustment 1 
Total: 2 

Bath Water District 
The Bath Water District has a water gate valve and water main within the limits of this project. 
The water gate valve will be adjusted to finished grade by the water district and requires two 
working days notice from the contractor before any adjustments are to be made. The water 
district contact person is Trevor Hunt at 207-443-2391. 
 
Bath Public Works Department (Sewer)                                                                                                                
The Bath Public Works Department has a sewer manhole within the limits of this project. The 
Department will adjust the sewer manhole to grade and requests two working days notice from 
the contractor before any adjustments have to be made. The public works contact person is Peter 
Owen at 207-443-8357. 
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Railroad 
Maine Eastern Railroad has facilities within the limits of this project. Jon Shute is the Railroad 
representative and requires the contractor or MDOT’s Construction Manager contact him daily 
on the project’s progress and tell him whether or not the track is obstructed or compromised by 
the construction. It is the policy of Maine Eastern Railroad that a railroad flagger must be present 
any time there are people or equipment working directly over the tracks or on the railroad 
property. 
 
Jon said the cost for a flagger is $300.00 per day. Jon will work with the contractor to keep that 
price within reason. There is a railroad dispatcher on duty week days from 7AM to 3PM and that 
phone number is 207-596-6705.  The railroad requests the contractor notify them three working 
days prior to removing the existing bridge deck and installing the new deck. This will allow 
enough time for the railroad to have a flagger at the construction site. Please contact Jon Shute at 
207-838-5739 or Richard Merrill at 207-596-6705.   
 
Unless otherwise specified, any underground utility facilities shown on the project plans 
represent approximate locations gathered from available information.  The Department cannot 
certify the level of accuracy of this data.  Underground facilities indicated on the topographic 
sheets (plan views) have been collected from historical records and/or on-site designations 
provided by the respective utility companies.  Underground facilities indicated on the cross-
sections have been carried over from the plan view data and may also include further 
approximations of the elevations (depths) based upon straight-line interpolation from the nearest 
manholes, gate valves, or test pits. 
 
All adjustments are to be made by the respective utility/railroad unless otherwise specified 
herein. 
 
All clearing and tree removal in areas where utilities are involved must be completed before the 
utilities are able to relocate their facilities. 
 
BLASTING 
 
In addition to any other notice which may be required, the Contractor shall notify an authorized 
representative of each utility having plant close to the site not later than 3:00 P.M. on the 
working day (Monday through Friday) before he intends to blast.   Notice shall state the 
approximate time of the blast.  
 
 MAINTAINING UTILITY LOCATION MARKINGS 
 
The contractor will be responsible for maintaining the buried utility markings following the 
initial locating by the appropriate utility or their designated representative. 
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DIG SAFE 
The contractor will be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title &  3360-A Maine “Dig Safe” System. Phone 1-888-344-7233. 

 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 
 
 
 
 
 



   

Ver: 12/2000 

 
SPECIAL SPECIFICATION 

 
PROTECTION OF RAILROAD TRAFFIC AND STRUCTURES 

 
 

INSTRUCTIONS:    These instructions are not a part of the Special 
Specifications. 
 
 The Special Specification for the Protection of Railroad Traffic and 
Structures is, by Department policy, to be made a part of the highway contract 
documents for any project where work is to be done by the Contractor on or 
adjacent to the right of way of a railroad. 
 
 The Railroad is to complete the shaded areas on the form, the Department is 
to complete all other information.  Where the information requested does not 
adequately describe the situation, that portion of the specification is to be revised 
as necessary.  The limits of work to be established by the Department under 
“Inspection” will be no nearer the track than the limits specified by the Railroad. 
 

This PRTS form was revised in December 2000.  The modifications were 
primarily minor format changes, however, there was one clarification of 
content:  wherever the word “days” was previously used, the term “calendar 
days” is now used.  There were no other changes to the content of the 
document. 
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SPECIAL PROVISION 

PROTECTION OF RAILROAD TRAFFIC AND STRUCTURES 
 

1.  GENERAL REQUIREMENTS   
 
Part of the work required by the Contract will be performed within a railroad right of way and/or 
adjacent to the tracks, telephone, telegraph, signal and electric supply lines of a railroad or 
railroads.  The Contractor agrees to perform all such work in compliance with all of the terms of 
this Special Provision and all safety rules, regulations, or standards applicable to the Railroad.   
The Contractor shall be fully responsible for all damages arising from his failure to comply with 
the requirements of this Special Provision.  The Contractor shall be deemed to have included all 
costs in the unit prices of the Schedule of Prices and the Proposal. 
 
2.  AMOUNT OF RAILROAD WORK 
 
The estimated amount of work to be done within 15.24 Meters (50 feet) of the track of the  
Morristown Erie Railway is 95% of the contract. 
 
 
3.  NUMBER OF TRAINS AND TRAIN SPEED 
 
The Contractor is notified that a maximum speed of  (15 mph) will be considered as prevailing 
for the operation of trains of the Railroad at this project and that the approximate number of 
trains per day at this project is one roundtrip or less. 
 
4.  PRIORITY OF RAILROAD OPERATIONS 
 
The train movements of the Railroad, and its lessees, and licensees shall have absolute priority 
over the performance of the Construction Project within the railroad right of way.  The 
Contractor hereby agrees that the hours and times of work within the Railroad right of way must 
be coordinated through the Railroad and that such hours and times are subject to change without 
prior notice to the Contractor, unless other prior arrangements have been made through the 
Railroad. 
 
5.  AUTHORITY OF RAILROAD TO STOP WORK 
 
If the Contractor fails to comply with the safety terms of this Special Provision, or if the Chief 
Engineer of the Railroad determines that the Contractor is using unsafe practices that threaten the 
safety of rail traffic, rail workers, or the general public, the Railroad shall have the right to 
immediately order the Contractor to cease work and vacate the Railroad’s property.   The 
Railroad agrees to confirm any cessation of work in writing by delivering to the Department’s 
Construction Manager a completed Stop Work Order form attached as Exhibit A within 24 hours 
of giving any such order. 
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6.  ENTRY UPON RAILROAD PROPERTY 
 
The Railroad hereby agrees to permit the Contractor, together with their subcontractors, 
suppliers, consultants and engineers (the “Contractor”), to enter upon the Railroad property for 
the purpose of performing the Construction Project, PROVIDED THAT the Contractor complies 
with all of the terms of this Special Provision and all safety requirements and directions of the 
Chief Engineer of the Railroad, or his authorized representative (the “Railroad’s Chief 
Engineer”). 
 
7.  NOTICE REQUIRED BEFORE ENTRY 
 
The Contractor shall give written notice to the Railroad's Chief Engineer at least seven calendar 
day(s) in advance of the time it proposes to do work within the limits of the Railroad right-of-
way or perform operations that may create a Hazard as specified by this Special Provision.  The 
Contractor shall give such notice regardless of whether the work may also be within the limits of 
a public highway.   
 
8.  HAZARDS 
 
The Contractor shall assess to its own satisfaction hazards which may be caused by its 
operations.  At a minimum, the Contractor agrees that the following shall constitute Hazards. 
 
An operating track shall be considered fouled and subject to hazard when any object is brought 
nearer than eight feet to the gauge line of the near rail of the track. 
 
A signal line or communication line shall be considered fouled and subject to hazard when any 
object is brought nearer than four feet to any wire or cable. 
  
An electric supply line shall be considered fouled and subject to hazard when any object is 
brought nearer than four feet to any wire of the line. 
 
Cranes, trucks, power shovels or any other equipment shall be considered as fouling and 
subjecting to hazard a track, signal line, communication or electric supply line when working in 
such position that failure of equipment, with or without load, could foul the track, signal line, 
communication or electric supply line. 
 
Railroad operation will be considered subject to hazard when explosives are used in the vicinity 
of railroad premises, or during the driving or pulling of sheeting for any footing adjacent to a 
track, or when erecting structural steel adjacent to a track, or when performing work under, 
across or adjacent to a track, or when operations involve, swinging booms or chutes that could in 
any way come nearer then  eight feet  to the gauge line of the near rail of the track, or when 
erection or removal of staging, false work or forms fouls a track or wire line. 
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 None of the operations specified as a Hazard above shall be carried on during the approach 
or passing of a train or without permission from the Railroad's Chief Engineer and the presence 
of a railroad inspector/flagman, unless other prior arrangements have been made through the 
Railroad. 
 
9.  MINIMUM CLEARANCES 
 
During the construction of staging, false work or forms, the Contractor shall at all times maintain 
a minimum vertical clearance of eighteen feet above the top of high rail and a minimum side 
clearance of eight feet from the gauge line of the near rail where track is tangent.  Additional 
side clearance must be maintained where track is on a curve.  
 
10.  WORK PLAN SUBMITTAL AND APPROVAL 
 
The Contractor shall submit in writing to the Railroad’s Chief Engineer or duly authorized 
representative, and the Departments Railroad Property Manager or his appointed representative, 
at least thirty calendar day(s) in advance of the start of the project, an outline of his plan for 
work within the Railroad right of way including contemplated method(s) of construction.  This 
plan must meet with the approval of the Railroad’s Chief Engineer and the Department’s 
Railroad Property Manager in every respect.  If the Contractor contemplates the use of  “on the 
track equipment”, it should so state and obtain from the Railroad the conditions pertaining to 
such operations.  All Railroad costs included in this operation will be borne by the Contractor.  
In a like manner, any of the Contractor’s equipment or material on cars for this project shall be 
handled in conformance with existing traffic rules with all costs borne by the Contractor. 
 
Prior to submitting his Proposal, the Contractor shall have ascertained from the Railroad and 
from the Department’s Railroad Property Manager or his appointed representative, all 
information relating to its requirements and regulations and all costs in connection with 
compliance thereto. 
 
11.  EXCAVATIONS 
 
Before excavation for footings adjacent to tracks and/or within the Railroad’s  right-of-way may 
commence, whether or not also within the limits of a public highway, plans and calculations for 
such excavations, prepared by a Professional Engineer authorized to practice in Maine, shall be 
submitted to the Railroad’s Chief Engineer for review and approval.  Unless other prior 
arrangements have been made, the Railroad’s Chief Engineer shall have three week(s) to 
perform such review and approval and issue a written permission to proceed with the excavation.  
No excavation shall proceed without such permission. 
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At a minimum, excavations must utilize proper bracing, shoring, sheeting or other support as 
determined by the Railroad's Chief Engineer, to support the tracks with railroad traffic.  Open 
excavation shall be suitably planked over when construction operations are not in progress, the 
location of any wires, conduits, pipes, cables or other railroad facilities below the surface of the 
ground.  Damage to any such facilities caused by the failure of the Contractor to ascertain the 
location of such facilities or by failure to use due care to avoid injury to such facilities shall be at 
the expense of the Contractor. 
 
12.  EQUIPMENT 
 
Equipment of the Contractor shall be in such condition so as to prevent failure that would cause 
delay in the operation of trains or damage to railroad facilities.  Equipment shall not be placed or 
put in operation adjacent to a track without first obtaining permission of the Railroad.  The 
Railroad agrees that such permission shall not be unreasonably withheld. 
 
13.  RAILROAD SERVICES - GENERALLY 
 
When work is to be performed within the Railroad’s right-of-way, the Railroad shall provide the 
services, equipment and materials provided in this Special Provision including, but not limited 
to, engineering, flagging, inspection, signal protection and/or relocation, and restoration or 
replacement of the Railroad’s track structure of ballast.   Further, if the Railroad's Chief Engineer 
determines that the Contractor’s operations do not comply with all of the safety requirements of 
this Special Provision and all safety requirements and directions of said Chief Engineer, the 
Railroad will employ the necessary qualified employees to protect its trains and other facilities.  
The Contractor shall pay to the Railroad the cost for performing all Railroad Services unless said 
costs are to be paid by the Department as specified in this Special Provision. 
 
14.  INSPECTION / FLAGGING 
 
The Railroad shall furnish and assign all inspectors / flaggers for general inspection purposes of 
general protection of railroad property and operations during construction as the Railroad’s 
Chief Engineer determines are necessary to preserve safety.  
 
 (a) Responsibility for Cost.  The Department will bear the cost of flagging or inspection 
(including travel time) or any combination thereof up to       man days of said flagging or 
inspection.  If, in the opinion of the Railroad's Chief Engineer, further services of a flagger or 
inspector will be required due to the operations of the Contractor, the services will be furnished 
and the cost thereof (salary, expenses, insurance, taxes and vacation allowance, etc.) shall be 
paid to the Railroad by the Department, and will be recovered by the Department from the 
Contractor. 
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 (b) Terms.  The minimum hours per day for the Railroad employees engaged in inspection 
flagging services shall be eight (8) hours.  Time at rates for straight time, overtime or for 
deadheading starts in accordance with established practices in effect in the territory in which the 
project is located.  Information as to these practices should be obtained from the Railroad's Chief 
Engineer. 
 
The Contractor shall notify the Railroad's Chief Engineer and the Chief Engineer of the 
Department in writing three calendar day(s) before beginning, resuming or suspending work 
within       meters (eight feet)  of the track, so that an inspector may be provided or removed 
in accordance with the requirements of this Special Provision.  An inspector may be removed 
upon one calendar day(s) notice.  Failure to give notice of intent to suspend work shall be cause 
of charge to the Contractor the cost of inspection during the period when work is suspended. 
 
 (c) Estimated Cost.  The following is an estimate of the cost per day of inspection/flagging 
necessary for this project. The rates shown include all overhead charges, travel time, 
deadheading and personal expenses. 
 
Date of estimate 04-01-04. 
 
Estimated daily rate for four (4) consecutive hours Monday-Friday (straight time): 300.00 
(Mimimum day 8 hours) 
 
Estimated daily rate for four (4) consecutive hours Saturday, Sunday, Holiday (overtime):  
500.00 (Minimum Day 8 hours) 
 
Estimated rate for hours worked in excess of eight (8) hours in any one day:  102.20 
Weekend 160.32 
 
Travel Expense: .38 per mile 
 
Rates charged will be those in effect at the time of the performing of the inspection/ flagging 
which may be different than the rates used at the date of the Estimate.  The Railroad agrees to 
notify the Department if rates used to calculate the above estimates change before the date of 
bids are received for this Contract.   
 
 (d) Definitions. 
 
Man day (M.D.) - eight (8) consecutive hours or any portion thereof. 
 
Overtime - Each additional hour or fraction thereof consecutive to and beyond the standard man 
day will count as 3/16 of a man day. 
 
Standard Man day - Eight (8) consecutive hour, Monday - Friday between the hours of 0700 a.m. 
to 300 p.m. unless otherwise noted and agreed to by all parties. 
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Travel Time - Time required by flagger and/or inspector to commute between his or her point of 
headquarters to the project site.  This time shall not be charged used in determining available 
man days. 
 
15.  OTHER CONTRACTOR RESPONSIBILITIES 

 
The restoring and resurfacing of tracks, if disturbed due to Contractor’s operations, shall be at 
the expense of the Contractor. 
 
Any other changes made or services furnished by the Railroad as a result of the Contractor will 
be at the Contractor’s expense. 
 
16.  EXTRA-CONTRACT SERVICES 
 
Temporary and permanent changes of tracks and telephone, signal and electric supply lines made 
necessary by or to clear the permanent work of the Contractor as shown on the construction 
plans and included in the Railroad force account as recollectable from the State will be made or 
caused to be made by the Railroad without expense to the Contractor. 
 
17.  INDEMNIFICATION 
 
Where work is being performed over, under, across or adjacent to Railroad premises, the 
Contractor shall defend, indemnify and save harmless the Railroad and the Maine Department of 
Transportation from and against any and all loss, cost, damage, claims, suits, demands, or 
liability for damages for personal injury including death and for damage to property, which may 
arise from or out of the operations conducted under his contract, occurring by reason of any act 
or omission of the Contractor, his agents, servants or employees, or by reason of any act or 
omission of any subcontractor, his agents, servants or employees. 
 
18.  INSURANCE 
 
In addition to any other forms of insurance or bonds required under the terms of the Contract, the 
Contractor will be required to procure and maintain, at its sole cost and expense, the following 
insurance coverages naming the Railroad as an insured. 
 
(a) Railroad Protective Liability Insurance with limits not less than two per single occurrence 
and six million per aggregate total occurrences. 
 
(b) Comprehensive General Liability Insurance protecting against liability from bodily injury or 
property damage arising out of the Construction Project with limits of not less than two million 
per single occurrence and six million per aggregate total occurrences. 
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(c) Workers Compensation and Occupational Disease Insurance, as required by law. 
 
(d) Automobile Liability Insurance covering all motor vehicles used about or in connection with 
the Construction Project. 

 
If any part of the work is sublet, these insurance coverages shall be provided by or on behalf of 
the subcontractors to cover their operations 
 
Each policy shall carry an endorsement covering the “save harmless” clause in favor of the 
Railroad and the Maine Department of Transportation, as set forth in the paragraph, 
“Responsibility for Damage Claims”. 
 
If blasting is to be done in the vicinity of the Railroad, the insurance policies shall include such 
coverage. 
 
The policies shall be in force before any work is done on the project and shall remain in effect 
until all work required to be performed under the terms of the contract is satisfactorily completed 
as evidenced by the formal acceptance by the State and the Railroad. 
 
Before any work is done on the project, the Department of Transportation and the Railroad's 
Chief Engineer shall be furnished certificates of each policy.  Further, the original policy of the 
Comprehensive General Liability Insurance and the Railroad Protective Liability Insurance shall 
be furnished to the Railroad's Chief Engineer and a duplicate shall be furnished to the 
Department of Transportation. 
  
The policy or policies of the Railroad’s protective public liability and property damage liability 
shall be written by a Company authorized to do business in the State of Maine, and shall be 
signed by the President and Secretary of the Insurance Company and shall be countersigned by 
an authorized representative of the Company. 
 
19.  ROADWAY WORKER SAFETY REGULATION 
 
Notice to all Contractors/Subcontractors and individuals must be aware of the Federal Roadway 
Worker Safety Regulation, CFR 49, Part 214(c).  They may be required to comply with this 
regulation.  Any requirements for them to comply will be discussed at the pre-construction utility 
meeting. 
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EXHIBIT A 
ORIGINAL TO CONTRACTOR 

MDOT/RAILROAD STOP WORK ORDER 
 

Section A - Contractor  
 
� 

Town� 

 DOT Railroad Project # 
Railroad Name Location� 
 Notice #� 

DESCRIPTION OF SAFETY HAZARD/REASON FOR ORDER 
 
 
 
 
 
 

  � 
Standard Violated 
 
� 

RAC (Risk Assessment Code) 
 
                             N/R 

Railroad Official (Flagger/Inspector) Name 
 
 
Signature 

Date 

 
� 

SECTION B - ACTION TAKEN: 
 
 
 
 
 
� 

cc:  MDOT - R.E. or Inspector 
       MDOT - Utility Section 
       MDOT - Construction Division 
       Railroad - Chief Engineer 
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1. Risk Assessment.  Each identified/validated hazard shall be assigned a Risk Assessment Code (RAC) 
by the Safety Office.  The RAC represents the degree of risk associated with the deficiency and combines 
the elements of hazard severity and mishap probability.  The RAC is derived as follows: 
 
a. Hazard Severity.  The hazard severity is an assessment of the worst potential consequence:  Defined 
by degree of injury, occupational illness, or property damage, which is likely to occur as a result of a 
deficiency.  Hazard severity categories shall be assigned by roman numeral according to the following 
criteria. 

 
(1) Category I - Catastrophic:  The hazard may cause death or loss of a facility. 
 
(2) Category II - Critical:  May cause severe injury, severe occupational illness, or major property 
damage. 
 
(3) Category III -  Marginal:  May cause minor injury, minor occupational illness, or minor property 
damage. 
 
(4) Category IV - Negligible:  Probably would not affect personnel safety or health, but is nevertheless in 
violation of a NAVOSH standard. 
 
b. Mishap Probability.  The mishap probability is the probability that a hazard will result in a mishap, 
based on an assessment of such factors as location, exposure in terms of cycles or hours of operation, and 
affected population.  Mishap probability shall be assigned an Arabic letter according to the following 
criteria: 
 
(1) Sub-category A - Likely to occur immediately or within a short period of time. 
 
(2) Sub-category B - Probably will occur in time. 
 
(3) Sub-category C - May occur in time. 
 
(4) Sub-category D - Unlikely to occur. 
 
c. Risk Assessment Code.  The RAC is an expression of risk which combines the elements of hazard 
severity and mishap probability.  Using the matrix shown below, the RAC is expressed as a single Arabic 
number that can be used to help determine hazard abatement priorities. 
 

 Mishap Probability RAC 
  A B C D 1  -  Critical 

I 1 1 2 3               2  -  Serious 
II 1 2 3 4               3  -  Moderate 
III 2 3 4 5               4  -  Minor 

 
Hazard Severity 

IV 3 4 5 5               5  -  Negligible 
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SPECIAL PROVISION
SECTION 105

LEGAL RELATIONS WITH AND RESPONSIBILITY TO PUBLIC
(NPDES)

105.8.2 Permit Requirements  This Section is revised by the addition of the following paragraph:

”The Contractor is advised that the Environmental Protection Agency has issued a final National 
Pollutant Discharge Elimination System (NPDES) General Permit for storm water discharges 
from construction sites disturbing more than 2 ha [5 acres].  This permit requires:

• Storm Water Pollution Prevention Plan

• Submission of a Notification of Intent (NOI) at least 48 hours before construction 
commences

• Submission of a Notification of Termination (NOT) when a site has been finally
stabilized and all storm water discharges from construction activities are eliminated.

If the project’s land disturbances is 2 ha [5 acres] or more, the Department will prepare the 
plan and submit the NOI (and NOT).  The Contractor shall prepare plans and submit NOI’s 
(and NOT’s) for regulated construction activities beyond the project limits (e.g., borrow pits).

The Contractor shall be familiar with and comply with these regulations.”
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Bath 
High Street Bridge 
BR-1012(100) X 
April 5th, 2004 

SPECIAL PROVISION 
SECTION 105 

  
 

 USE OF ROADS AS DETOURS 
 

 
The Contractor shall detour all High Street Bridge traffic through York, Dummer, and Beacon 
streets. The Contractor shall obtain written permission from the towns to use the above 
mentioned town roads or other town owned roads to route traffic during the bridge closure.  The 
Contractor is responsible for any additional damage to the town owned roads while the detour is 
in use. Traffic detour signs must be inspected and maintained by the contractor on a regular basis 
to ensure signs are not missing or damaged. 
 

 

 

Project 
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Bath 
High Street Bridge 
BR-1012(100) X 
March 31st, 2004 

SPECIAL PROVISION 
SECTION 107 

  
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
 
“107.4.2 Schedule of Work Required: Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its Schedule of 
Work. The Contractor shall plan the work, including the activities of the Subcontractors, 
Vendors, and suppliers, such that all Work will be performed in Substantial Conformity with its 
Schedule of Work. The Schedule must include sufficient time for the Department to perform its 
functions as indicated in this Contract, including QA inspection and testing, approval of the 
Contractor’s TCP, SEWPCP and QCP, and review of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, and a timeline. Milestones to be included in the schedule 
include: (A) Start of Work, (B) Beginning and ending of planned Work suspensions, (C) 
Completion of Physical Work, and (D) Completion. If the Contractor Plans to complete the 
Work before the specified date, the Schedule shall so indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-Stream 
Work window must be charted with the related activities to demonstrate that the Schedule of 
Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of the receipt of the Schedule. The Contractor will make the requested 
changes to the Schedule and issue the finalized version to the Department.” 
 
The Contractor shall not work on site prior to 6:00 am in the morning and shall not 
continue to work after 8:00 pm at night. This includes operation of any and all equipment. 
 



 Bath 
 High Street Bridge 
 BR-1012(100) X 
 July 12th, 2004 

 
SPECIAL PROVISION 

SECTION 107 
 

PROSECUTION AND PROGRESS 
(Contract Time) 

 
 
 The specified contract completion date is June 30th, 2005. 
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 Bath  
 High Street Bridge 
 BR-1012(100) X 
 April 20th, 2004 
 
                                    SPECIAL PROVISION       

SECTION 107 
  
 

PROSECUTION OF WORK 
AND 

SUPPLEMENTAL LIQUIDATED DAMAGES 
 

 
The contractor shall plan and conduct his operations in such a manner that the bridge will be 
COMPLETE and OPEN to traffic on June 30th, 2005. 
 
Supplemental liquidated damages will be assessed to the contract at the rate of one thousand 
U.S. dollars ($1000.00) per day for each day that the bridge remains incomplete beyond the 
above mentioned time.  
 
This assessment of liquidated damages will be in addition to the liquidated damages specified in 
section 107 of the Department of Transportation Standard specification.  
 
The contractor shall maintain pedestrian traffic on High Street over the MDOT railroad at all 
times.  
 
The Contractor shall have the bridge open to two-way vehicular traffic between November 19th, 
2004 and March 18th, 2005. If the Contractor misses the paving deadline for the fall of 2004, the 
Contractor shall apply a temporary wearing surface on the bridge to be determined by the MDOT 
Resident and Design Engineer. If the temporary wearing surface is used, it shall be incidental to 
Item No. 403.213 Hot Mix Asphalt 12.5 mm Base.  
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 Bath 
 High Street Bridge 
 BR-1012(100) X 
 March 31st, 2004 
 

SPECIAL PROVISION 
SECTION 107 

TIME 
(Supplemental Liquidated Damages for Fabrication Time) 

 
107.8.1 Fabrication Time. 
 
The Department has budgeted for the following amounts of continuous fabrication/shop 
inspection for certain Work components: 
 
 Element    Time   Supplemental LD 
 
1)  Prestressed Concrete Solid Slabs     21 calendar days          $500 per calendar day 
  
 
The Contractor is responsible for requiring their fabricators and suppliers to produce 
these products for the Work continuously until finished, including any needed actions to 
correct unacceptable workmanship or materials.  If the Department determines that shop 
inspection beyond these times is required, then the corresponding Supplemental 
Liquidated Damages will be deducted as they occur from amounts otherwise due the 
Contractor.  The Contractor will be notified by the Department when these times begin 
and when the allotted time will expire. 



August 30, 1995
Supersedes May 20, 1991
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SPECIAL PROVISIONS
SECTION 304

AGGREGATE BASE AND SUBBASE COURSE
(Aggregate Subbase)

If the Contractor wishes to route public traffic over the completed Aggregate Subbase Course 
for a period of time greater than 48 hours, the Aggregate Subbase Course shall be constructed 
with a minimum 50 mm [2 in] surcharge above the design grade. Whenever the surcharge is 
used, it shall be constructed with material meeting the requirements of Section 703.06(b), Type 
D Aggregate. Also, whenever, the surcharge is used, it shall be placed on all the Aggregate 
Subbase Course subjected to public traffic. When the surcharge is removed, it may be placed in 
driveways, sidewalks, approach roads, or the outer portions of the shoulders. Removal of the 
surcharge shall be followed immediately in succession by the fine grading of the aggregate 
subbase and construction of the next course.

The furnishing, placing, maintaining, and removal of the surcharge will not be paid for directly, 
but will be considered incidental to the Aggregate Subbase Course pay item.

If salvaged bituminous pavement is placed as the top layer of the aggregate subbase course, a 
surcharge is not required.
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  Bath 
                                                                                       BR-1012(100)X 

       High Street Bridge   
  July 12, 2004 
                                    SPECIAL PROVISION       

SECTION 403 
HOT MIX ASPHALT 

Desc. of Grad.           Item     Bit Cont.       Total        No. Of          Comp.   
Course          Design        Number      % of Mix        Thick       Layers           Notes   

Bridge Deck 
Wearing        9.5 mm       403.210 N/A            40 mm           1                2,4,9                                              
Base        9.5 mm         403.210        N/A            40 mm      1              2,4,9 
Shim              9.5mm           403.210        N/A            variable      2/more          2,4,9,10,20              

Travel Way and Shoulders 
Wearing          9.5 mm          403.210 N/A            35 mm           1            4,9,11,17 
Base              12.5 mm         403.213          N/A            40 mm           1              4,9,17                        

Sidewalks, Misc. 
Wearing         9.5 mm          403.209         N/A   50mm         2/more          2,3,9,13         

 
COMPLEMENTARY NOTES 

 
2.  The density requirements are waived. 
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS.  The design,         

verification, Quality Control, and Acceptance tests for this mix will be performed at 50 
gyrations.   

9.  Section 106.6 Acceptance, (2) Method C.  
11. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the 

contractor. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB          

content of 6%, and the limits of Section 401, Table 7 (Drives and Sidewalks) for PGAB 
content and gradation may be substituted for this item. A job mix formula shall be submitted to 
the Department for approval. 

17. The density requirements are as per Specification 401, Method C.   
20. The bridge deck requires a variable depth shim to establish design cross slope from centerline 

to the gutter. The shim course will be placed over the membrane layer prior to the base and 
surface. The shim layer will be variable depth, from 10mm at the gutter to 45mm maximum at 
centerline.  

 
Tack Coat 

A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing 
pavement at a rate of approximately 0.08 L/m², and on milled pavement approximately 0.2 L/m², 
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim / 
intermediate course and the surface course, at a rate not to exceed 0.08 L/m².    
 
Tack used between layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
 



 
 Bath 

 High Street Bridge 
 BR-1012(100) X 
 March 30th, 2004 
 

SPECIAL PROVISION 
SECTION 502 

 
STRUCTURAL CONCRETE 
(QC/QA Acceptance Methods) 

 
 

CONCRETE 
CLASS 

ITEM 
NUMBER DESCRIPTION P METHOD

A 502.21 Structural Concrete Abutment 
and Retaining Walls  $600 A 

P 535.60  Prestressed Structural Concrete 
Slab $600 A 

LP 502.49 Structural Concrete Curbs and 
Sidewalks  B 

 
P values listed above reflect the price per cubic meter for all pay adjustment purposes. 
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 Bath 
 High Street Bridge 
 BR-1012(100) X  
 April 13th, 2004 
 

SPECIAL PROVISION 
SECTION 504 

ROCK ANCHORS  
 
 504.01 Description.  This work shall consist of furnishing, installing, testing and tensioning 
grouted rock anchors for reinforcement of Abutment 2 at the High Street Bridge in Bath, Maine, at the 
locations shown on the plans and herein specified.  
  

The required capacity and approximate location of the anchors are indicated on the plans.  The 
exact positioning of each anchor in the Abutment shall be determined in the field by the Resident during 
construction. 
 
 The Contractor shall select the drilling or coring method and equipment, and the grouting 
procedures to meet the specified design loads, without incurring damage or disturbance to the existing 
granite stone High Street Abutment or bedrock outcrop.  The bonded length of anchors in the abutment 
foundation bedrock shall be proposed by the Contractor and verified by testing, but shall not be less than 
3.0 m (10 ft).  One anchor shall be installed and successfully performance-tested as specified herein to a 
load of 133% of the design load to confirm adequacy of the Contractor proposed bond length.  The bond 
length of the successfully performance-tested anchor shall be used for all anchors in Abutment 2.    
 
 Each anchor shall be tensioned to ten (10) kips minimum anchor load by torqueing the anchor nut 
to a torque value determined from the specified lift-off test procedure.  All anchor head assembly 
components shown on the drawings shall be epoxy coated in accordance with this Special Provision. 
 
 Completion of this work must precede all other work in the vicinity of the Abutment.  Care shall 
be taken by the Contractor to protect all railroad facilities, structures, granite block Abutment 2 and 
bedrock outcrop from damage. 
 

524.02 Job Conditions.      Data on subsurface soil, rock and water conditions and bridge 
abutment geometry are provided in the Contract Documents and in the Maine Department of 
Transportation Soils Report 2004-01, January 2004. 
 
 Prior to submitting a bid, the Contractor shall review and understand the information contained in 
the Contract Documents and this report and shall have examined the bridge site.  The report is made 
available to the Contractor for information of factual data only and shall not be interpreted as a warranty 
of site, subsurface conditions or abutment geometry whether interpreted from written text, subsurface 
exploration logs or other data. 
 
 504.03 Submittals.  The following shall be submitted for review, and approval not less than 30 
days prior to the start of the work.  The Contractor will not be allowed to begin work until all related 
submittal requirements are satisfied and found acceptable to the Resident: 
 

(a)  Shop drawings and material certifications of the complete rock anchor assembly. The 
drawings shall provide details and dimensions of the thread bar, corrosion protection 
system, anchor head, bond breaker, grout sleeve, couplings, length of unbonded zone, total 
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anchor length, design, test and lock-off loads, grout type, grout admixture, and grouting 
procedures. Shop drawings detailing the monitoring system for measuring movements 
during performance and proof load tests; detailed procedures for testing and load transfer to 
anchors including method for verifying lock-off loads; detail procedures for installation of 
anchors, including method of drilling, thread bar installation, and grouting of anchors; and 
certified copies of chemical analyses and tensile strength.  

 
(b)  List and description of proposed equipment to be used for rock anchor installation, 

including drilling and coring rock anchor holes, cleaning holes, checking cleanliness of 
drill/core holes, centralizing anchors, installing anchors, grouting, tensioning, testing and 
load transfer.   Details of methods for the above mentioned rock anchor installation 
activities. 

 
(d) Plan for controlling and mitigating overbreakage of bedrock, Abutment granite blocks, 

precluding damage to adjacent utilities. 
 
(d)  Calibration for jacks and pressure gages or other equipment to be used in stressing and 

testing.  
 
(f)  Within one week of completing installation of the rock anchors, provide as-built 

information of data for each unit, to include: identification, location, dates and depths of 
initial drilling, grouting, tensioning, testing, and final lock- off loads; observed loads and 
tendons elongation; grouting pressures; bonded and unbonded anchor lengths and any 
unusual events.  

 
(g)  Drawing showing layout and location of remote reference beam for monitoring of anchor 

deformation during load tests.  
 
(h)  Certificate of Compliance of Conformance for anchor thread bar and plastic sheathing.  
 

504.04 Inspection 
 

(a)  Field inspection shall be provided as follows:  
 

(1)  The Contractor shall provide personnel, qualified by training and experience, to 
perform the required rock anchor installation and tests and to monitor, record and 
plot the data. The Resident shall be allowed unrestricted access.  

 
(2) The Contractor’s qualified rock anchor installation personnel shall keep a daily 

construction record during rock anchor installation.  The daily record shall be 
submitted to the Resident. 

 
(2)  The Contractor shall be responsible for making prompt evaluations of the test data 

and, whenever necessary, taking immediate steps to correct any deficiencies in the 
capacities of individual members or to provide other corrective measures at no 
additional cost to the Department.  

 
(b)  During installation of rock anchors, conduct performance tests and proof tests as specified.  
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(c)  All pressure gages and jacks employed in the tensioning of anchors shall be calibrated by a 
certified and approved testing laboratory which shall submit a certificate of calibration 
which was performed within one month of the start of testing. Tensioning will not be 
permitted until the calibration certificates are submitted. All jacks and gauges shall be 
recalibrated monthly.  

 
504.05 Quality Assurance.    The contractor shall submit and provide evidence of at least three 

previous successful installations comparable to the work shown in the Contract Documents and specified 
herein, employing labor and supervisory personnel who are experienced in this type of work.  The drilling 
operator and foremen shall have a minimum of 1 year experience with installing permanent rock anchors 
of highway quality within the last three years including the owners, names and phone numbers. 

 
MATERIALS  

 
 504.06 Materials.  Rock anchors shall consist of continuously threaded bar with single corrosion 
protection provided by epoxy coated thread bar.  A smooth sheathing fitting snugly over the free stressing 
length shall guarantee unobstructed elongation during stressing.    
 

(a)  Rock Anchors. The Rock Anchors shall be 36 mm diameter threaded bars, Grade 1030 
MPa (150 ksi) conforming to ASTM A722M, Type II, cold stretched and stress relieved 
after the threading process, as manufactured by Dywidag Systems International, or 
approved equal. 

 
(b)  Corrosion Protection.  Thread bar anchors and all exposed steel components including 

anchor head assembly (nuts, bar, bearing plates, wedge plates, sealing cap, exposed bar 
etc.) shall have factory-applied epoxy coated in accordance with AASHTO M284 (ASTM 
A-775), to a minimum thickness of 12 mils. 

 
(c)  Nuts.  Anchor nuts shall be hexagonal head, heavy duty type, conforming to ASTM A325 

or to bar manufacturer’s special specifications.  
 
(d)  A plastic sealing cap and sealing nut, conform to thread bar manufacturer's 

recommendation, filled with mastic corrosion inhibitor (grease) will encapsulate the 
hexagonal nut for corrosion protection.  

 
(e)  Bond Breaker.   Smooth plastic sheathing shall be polyvinylchloride with a minimum 

compressive strength of 7,000 psi and a minimum tensile strength of 7,000 psi. Material 
shall be free of water soluble chlorides and other ingredients which might enhance 
corrosion, hydrogen embrittlement or stress corrosion on the thread bar. The plastic shall be 
non-reactive with the grout and its ingredients. The plastic sheathing shall be gas and 
watertight, and resistant against chemical attacks and aging.  

 
(f)  Couplings shall be capable of developing 100% of the thread bar capacity and shall be fully 

protected within the corrosion protection system.  
  
(h)  Cement grout for grouting the rock anchors shall be neat cement with a non-shrink additive, 

with a water-cement ratio not more than 0.45 by weight. Expansion agent shall not be used. 
Minimum unconfined compressive strength of grout shall be 4,000 psi at time of anchor 
stressing, or 28 days. Admixtures shall be submitted to the Resident for approval. Materials 
for cement grout shall be in accordance with Section 502.  
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(j)  Bearing Plates.  Steel bearing plates shall conform to ASTM A36.  Plates shall be epoxy 

coated per AASHTO M284 to a 15 mil thickness.  Bearing plates shall be drilled with a 
center hole as indicated on the plans. 

 
(k)  Other materials shall be those recommended by the thread bar manufacturer for the 

intended use.  
 

CONSTRUCTION REQUIREMENTS 
 
 504.07 Rock Anchors. 
 

 (a)    Method of Drilling and Coring.   The rock anchor drilling and coring equipment shall have 
adequate capacity. Core drilling, rotary drilling or percussion drilling may be employed as 
the conditions warrant, so as not to disturb the existing stone abutment.  Steel casing shall 
be used to the depth required to maintain an open hole.  The Contractor shall provide 
drilling equipment including but not limited to rock core barrels, rock tools, air tools, grout 
pumps and other equipment necessary to install rock anchors to the size and depth. 

 
The contractor shall determine and modify as necessary his drilling and coring methods 
necessary to achieve the drill holes and anchor design capacity.  Any rock over breakage, 
ground subsidence or physical damage to the Abutment and bedrock foundation caused by 
drilling operations shall be cause for immediate cessation of operations and report of the 
existing site to the satisfaction of the Resident.  The contractor will revised his operations 
to prevent recurrence of such damage. 

 
(b)  The Contractor shall provide sufficient length of grouted anchor such that the anchor will 

develop the test load capacity indicated on the plans, but in no case shall the length of 
anchor be less than the minimum bonded length indicated on the plans. Each rock anchor 
shall be verified by performance or proof tests. Anchors shall consist of a pressure or tremie 
grouted anchor zone (bonded length) in drill hole in bedrock, and a bond-free zone 
(unbonded length where the thread bar is prevented from bonding to rock or pile) and an 
anchor head assembly.  

   
(c) Drilled/Cored Holes.   Drill or cored holes for installation of rock anchors shall be not be 

less than the dimension shown on the drawings. Anchors shall be drilled and fully grouted 
in drill holes that extend not less than 300 mm (12 inches) below the bottom of the anchor 
thread bar.  

 
 Drill  holes shall be drilled to an angle tolerance of 3% of vertical.  Drill holes shall be true 

to permit installation of rock dowel without bending the anchor/dowels in any direction.  .   
 
(d) Cleaning drill hole and testing.  Drilled and cored holes shall be cleaned of all drill cuttings, 

sludge and debris before the rock anchor is inserted into the hole. The drill hole shall be 
tested for water tightness prior to rock anchor installation, by filling it with water and 
subjecting it to a pressure of 5 psi.  If water loss over a period of 10 minutes is excessive, 
the drill hole shall be consolidation grouted, redrilled and retested.  
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(e)  Anchor placement and grouting.  The anchor assembly shall be completely ready for 
immediate installation prior to beginning the grout operation. Rock anchors shall be 
centered in the drill holes with centralizers. 

 
 The grout for the anchor shall be pressurized or tremie placed by injection at the lowest 

point of the anchor. The contractor shall determine the grouting method necessary to 
achieve the anchor design capacity.  For tremie methods, the discharge end shall be 
completely submerged in grout at all times. Grout volume shall be sufficient to return neat 
grout to the top of pile once the anchor is installed. 

 
(f)  Grouting tubes shall be connected to and lowered with the rock anchor.  All equipment 

used for placing shall be such that it will not damage the polyvinylchloride sheathing.  
Grout shall be placed to the calculated depth plus fifty percent extra prior to the installation 
of the anchor. 

 
(g)  For tremie methods, rock anchor bond lengths shall be grouted by injecting grout 

approximately 150 mm above the lowest point of the anchor.  Grouting shall continue 
within the drill casing until the grout level inside the casing is 300 mm above the top of 
bedrock and at least 120 percent of the calculated annular volume of the bore hole is 
installed.  Retract the temporary drill casing to approximately 300 mm above the top of 
bedrock.  Pump an additional volume of grout sufficient to create a 150 mm average 
thickness grout plug on top of the bedrock. 

 
(h)  For pressurizing grouting methods, grouting shall be performed with sufficient pressure and 

volume flow to produce a grouted anchor zone of the rock anchor capable of developing the 
load capacity indicated on the plans. Approved materials and continuous mixing and 
pumping equipment shall be able to produce a homogeneous in-place cement grout of the 
desired consistency. All oil and other rust inhibitors shall be removed from the mixing 
drums and pumps. Once started, grouting shall be continuous until the rock anchor and 
PVC sleeves are completely grouted, unless approved by the Resident. Grout not placed 
within one hour of mixing shall be wasted in an approved manner. 

 
(i)  Grout Testing.   Two inch test cubes shall be made of each grout mix design used. Six 

cubes shall be made of each mix design for every 10 anchors installed or per day of grout 
placement which results in more cubes. Three cubes shall be tested at 7 days and three 
cubes shall be tested at 28 days. Testing shall be done in accordance with ASTM C 109.  

 
(j)  The anchor head assembly shall be installed with mastic corrosion inhibitor in accordance 

with the manufacturer's recommendations. All exposed surfaces of the anchor and head 
assembly shall be protected with corrosion inhibitor at all times after installation.  

 
(k)  Each anchor head assembly shall be fully encased by the concrete abutment cap in 

accordance with the plans. 
 
(l)  If rock anchor thread bars must be cut, no torch cutting is permitted. Anchor bars shall be 

sawcut, if necessary, with an abrasive wheel saw, in accordance with manufacturer's 
recommendations. Torch cutting of anchors before or after installation shall be grounds for 
rejection of the anchor and replacement by-the Contractor at no additional cost to the 
Owner.  
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 504.08 Rock Anchor Testing Procedures and Acceptance Criteria. 
 

(a)  Each anchor installed shall be tested , as called for on the plans, to verify and establish its 
capacity. Performance testing shall be performed on one anchor selected by the Resident. 
All other anchors shall be proof tested. The Contractor shall be responsible for maintaining 
the structures during testing, and shall provide adequate shoring and bracing as required.  

 
(b)  Performance and Proof Tests shall be conducted in accordance with the project plans and 

the Post Tensioning Manual of the Post Tensioning Institute except as modified herein:  
 

(1)  Deformation measurements shall be made to the nearest 0.001 inches using a dial 
indicator mounted independent of the stressing system and referenced to a remotely 
supported reference beam.  

(2)  An Ames dial shall be used to record the movement of the anchor. The dial shall be 
capable of reading movement to 0.001 inch accuracy.  

(3)  In order for proper execution of the test the hydraulic system should be equipped 
with needle valve control. The jack load shall be monitored with a pressure gauge or 
load cell.   

(4)  The Contractor shall submit a tabulation of loads, elongations and rebound reading, 
indicating times involved, to the Engineer. 

(5)  For each test anchor which is rejected, an additional anchor shall be tested to the test 
load.  

 
(c)  The proof and performance tests shall be started only after concrete grout in the anchor 

assembly has attained a minimum compressive strength of 4,000 psi, as shown by cube 
samples taken during filling operations.  

 
(d)  If at any time during testing a failure of any element (jack, rock anchor, bearing pile, etc.) 

occurs which results in a non-symmetrical loading condition, the load in the jacks shall be 
reduced to zero as soon as practicable. The cause of the failure shall be rectified by the 
Contractor prior to restarting the load test.  

 
(e)  No performance or proof test shall be conducted unless the Resident is present. The 

Resident shall be given a minimum of one day's notice of anchor testing.  
 
(f)  The performance test shall be made by incrementally loading and unloading the anchor in 

accordance with the following schedule, where P equals the design load: alignment load 
(AL), 0.25P, AL, 0.25P, 0.50P, AL, 0.25P, 0.50P, 0.75P, AL,  0.25P, 0.50P, 0.75P, 1.00P, 
AL, 0.25P, 0.50P, 1.00P, 1.2P, AL, 0.25P, 0.50P, 1.00P, 1.2P, 1.33P, (Hold for creep test, 
if warranted), adjust of Transfer Load.  The test load shall be held for 10 minutes.  
Movement shall be recorded at 1, 2, 3, 4, 5, 6, and 10 minutes.   

 
(g)   The proof tests shall be performed by incrementally loading and unloading the anchor in 

accordance with the following schedule: 0, 0.25P, 0.50P, 0.75P, 1.00P, 1.2P, adjust to 
Transfer Load.  The test load shall be held for 10 minutes.  Movement shall be recorded at 
1, 2, 3, 4, 5, 6, and 10 minutes. 
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(h) Acceptance Criteria:   
 
 An anchor is acceptable if: 

i. The measured total movement from the performance test is greater than 80 percent 
of the theoretical elastic elongation of the actual free (stressing) length and is less 
than the theoretical elastic elongation of 100 percent of the actual free length plus 
50 percent of the bond length. 

ii. Creep movement does not exceed 0.080 inches (.20 cm) during the final time 
increment of the performance test regardless of anchor bar length. 

 
The proof test results should be compared to the performance test results.  Any significant 
variation from the performance test results warrant making a performance test on the next 
anchor.    
 
Any anchor which does not meet the acceptance criteria shall be replaced, a new location 
adjacent to the failed anchor will be located by the Engineer, and the Contractor shall select 
a new bond length and repeat the process.  If regroutable anchors are used, they will be 
accepted at full capacity after regrouting and acceptable proof-testing. 

 
Once the bond length is proven by the test described, its length shall be used for all 
remaining anchors in that abutment.  Production anchors at a given abutment shall not be 
installed until the test anchor is successfully tested to 133% of the design load.  Any 
substandard length anchors installed shall not be counted, either fully or partially, toward 
the required number.  Only full length, test verified bond length anchors, as required on the 
Drawings or as modified by the Engineer, will be acceptable. 

 
 504.09 Method of Measurement.  Rock anchors will be measured by each anchor satisfactorily 
placed and remaining in the completed structure. Additional length required for tensioning or for 
replacement of unacceptable anchorage shall be provided at the Contractor's expense.   
 
 504.010 Basis of Payment.  Unit bid price shall include cost of furnishing all labor, materials and 
equipment necessary to complete the work, including but not limited to furnishing equipment for drilling 
and coring holes in abutment stone and bedrock, cleaning of drilled and cored holes, grouting anchors and 
anchor testing. Payment items 504.905 shall include full compensation for any temporary casings, augers, 
grouting operations, drilling equipment, rock coring equipment, or specialty tools needed to install anchor 
and maintain abutment integrity.  
 
 Payment will be made under:  
 
Pay Item                                                        Pay  Unit  
 
504.905 Rock  Anchor                                           Lump Sum
  
 
 
 
 
 
 
 



 Bath 
 High Street Bridge 
 BR- 1012(100)X 
 June 14th, 2004 

SPECIAL PROVISION 
SECTION 525 

 
REMOVAL OF GRANITE MASONARY BLOCKS 

 
 
The existing South Abutment of High Street Bridge is made of dry laid granite blocks. All 
granite blocks found at the South Abutment that needs to be removed for construction of the new 
Abutment and return wing shall become the property of the City of Bath. The contractor shall 
transport the granite blocks to the City Public Works Garage on Oak Grove Ave in Bath, Maine.  
The material shall be unloaded by the contractor in a location directed by a public works 
representative. The Contractor may contact Mr. Peter Owen of the City of Bath at 207-443-8357 
for further information. The pay for work done to remove and transport granite blocks shall be 
included in Item 202.19: Removing Existing Bridge.  
 
 



Bath 
High Street Bridge 
BR- 1012(100) X 
March 8th , 2004 

SPECIAL PROVISIONS 
SECTION 621 

 
LANDSCAPE 

(Plant Species Specification and Quantities List) 
 

The following list of items provides the estimated quantities for use on this project. The 
scientific name of the plant material is provided along with the common name in parenthesis. 
 
The contractor shall follow MDOT Standard Specifications for landscape materials and 
installation procedures (sec 621), December, 2002.  
 
The MDOT Landscape Architect or his designee will be available to inspect plant materials and 
stake the location of plant materials at the time of planting.  
 
Shrubs shall be planted in mulched beds, Item 621.395 & 621.546 1800 mm o.c.; 621.531: 1000 
mm  o.c. 
 
Pursuant to Section 105.4.9 the Maintenance Bond requirement will be waived for this project.     
 
ITEM NO Description Unit Quantity Total 
621.395 Dwarf Evergreen 450 mm – 600 mm con Ea  25 

 Juniperus c.Sargenti (Sargent’s Juniper)  25  
621.531 Deciduous Shrubs 300mm – 450mm  con  Ea  48 

 Potentilla cv. ‘Buttercup’ 
(‘Buttercup’ Shrub Cinquefoil) 

 48  

621.546 Deciduous Shrubs 600 mm – 900 mm con Ea  25 
 Forthysia Meadowlark (Meadowlark 

Forsythia) 
 25  

 
 
 
      *                                  *                                   * 
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 Bath 
 High Street Bridge 
 BR- 1012(100)X 
 June 14th, 2004 

SPECIAL PROVISION 
SECTION 525 

 
REPOINTING/GROUTING GRANITE MASONRY 

 
Description:  This work shall consist of grouting and re-pointing existing granite masonry at the 
North Abutment. 
 
Materials:   
1. Grout shall contain one part Portland cement to one part sand with an approved non-shrink 

additive.  A non-shrink grout from the Department’s approved list may also be used at the 
contractor’s option.  Any admixtures proposed by the contractor must be demonstrated by the 
contractor and be approved by the Engineer prior to use.  Product data will be supplied to the 
Engineer for any proposed admixtures. 

 
2. Epoxy mortar shall be a low modulus two part epoxy resin system designed for the intended 

use and capable of bonding in wet and dry conditions.  A quartzite aggregate shall be added 
at a 1:1 ratio in accordance with the manufacturer’s recommendations.  The material shall be 
moisture insensitive, of low modulus of elasticity, a gel-like non-sag viscosity and gray in 
color.  The materials will be subject to the approval of the Engineer. 

 
Construction Requirements:   
Work shall be performed when the ambient temperature is above 45 degrees F.  Mortar shall be 
machine mixed, have a pot life of 1½ hour and shall not be re-tempered.  Location and extent of 
repointing shall be determined in the field by the Engineer.  All re-grouting/re-pointing shall be 
done in the dry and be protected from washout/dilution when submerged, in an approved 
manner.  Loose and deteriorated material shall be removed with a small chipping hammer, which 
will not damage existing granite.  All surfaces shall be cleaned with a pressure washer using 
fresh water in order to clean granite of all bond inhibitors prior to re-grouting/re-pointing.  Joints 
shall be damp but without standing water prior to re-grouting. 
  
Grout shall be as dry as practical and shall fill all voids in an approved manner to within 1½ inch 
of the stone face.  Chinking stones will be allowed in the larger joints as approved by the 
engineer.  Grout shall cure 72 hours before application of epoxy mortar. 
Joints shall receive pressure washing prior to re-pointing.  Epoxy mortar shall be applied in one 
application 1 ½ inch deep and be flush with the granite face and according to the manufacturer’s 
recommendations.  The epoxy mortar shall be of the proper consistency for pointing and an 
approved re-pointing tool shall be used. 
 
Exposed Granite shall be cleaned of mortar and grout or other discoloration from the process 
after re-pointing is complete. 
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Method of Measurement:   
The accepted quantity of grouting/re-pointing will be measured for payment by the Lump Sum. 
 
Basis of Payment:   
Grouting/re-pointing the North granite abutment including all labor, equipment, materials and 
incidentals will be paid for at the contract Lump Sum price. 
 
 
Pay Item        Pay Unit  
525.25 Grouting/Repointing Granite Masonry               Lump Sum 
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Bath 
High Street Bridge 
BR-1012(100) X 
June 14th, 2004 

 
SPECIAL PROVISION 

SECTION 652 
 

MAINTENANCE OF TRAFFIC 
(Traffic Control) 

 
652.01 Description:  The following paragraph is added: 
 
The Contractor will be required to provide a traffic control plan to the Highway Construction 
Engineer within five days after award for review and approval.  The traffic control plan shall be 
designed and stamped by a registered Professional Engineer - State of Maine Registration. The 
Contractor shall provide a Traffic Control Supervisor who will be responsible for providing 
traffic control management in compliance with the contract and the Manual of Uniform Traffic 
Control Devices (MUTCD), including supervision of personnel for the installation, inspection, 
maintenance and removal of all traffic control devices on the project.  No disruption to traffic 
will be allowed, except road signing, before the TCP is reviewed and approved by the 
Construction Manager and Division Traffic Engineer. The Resident Engineer shall 
authorize the presence of any uniformed traffic control officer (Maine State Police, 
Town/City Police, or Sheriff) when needed during traffic disruption.  Uniformed traffic 
control officers will be paid for by the Department and shall not be included in the 
Contractor’s contract price for item 652.39 Work Zone Traffic Control. 
 
652.09 Flaggers: The first paragraph is revised as follows: 
 
The Contractor shall furnish flaggers who have been trained and certified.  Training will consist 
of class and video instruction.  Courses will be reviewed by the Department and the Contractor 
will furnish the Resident Engineer a list of certified flaggers prior to the start of work. 
 
Driveway Access.  Access to the driveways on both sides of the bridge shall be maintained 
during construction.  If work requires temporary driveway closure, the closure shall be 
coordinated with all the owners and approved by the Resident. 
 
652.15 Method of Measurement: This entire Subsection is revised to read: 
 
Traffic Control Supervisor, installation, and maintenance of traffic control devices, will be 
measured as one lump sum for all work authorized and performed. The traffic control plan shall 
be developed in accordance with Part VI of the M.U.T.C.D. The flaggers shall be paid for under 
a separate item. 
 
652.16 Basis of Payment: Traffic Control will be paid for at the contract lump sum price.  
Payment will be full compensation for the Traffic Control Supervisor, for signs, channeling 
devices, and maintenance of all items used in the traffic control plan for the project.  
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Maintenance includes:  replacing devices and signs damaged, lost, or stolen, and cleaning and 
moving as many times as necessary throughout the life of the contract.                                                                    
 
Flaggers shall be paid under item 652.38 on an hourly basis with no additional payment for 
overtime.  The price shall be full compensation for hiring, transporting, equipping, supervising 
and paying flaggers and for all overhead and incidentals necessary to complete the work.  
 
The Lump Sum will be paid as follows: 33% once the final Traffic Control is approved and the 
initial controls are in place and certified by the Contractor’s Traffic Control Supervisor. The 
remaining 67% will be paid as work progresses.  The plan shall carry a 10% contingency within 
its Lump Sum price to cover any additional traffic control measures that may be required by the 
Engineer during construction. Any measures above 10% will be paid as Extra Work on the 
project.  
  
There will be no payment for work done under these two items after the expiration of contract 
time. 
 
 Payment will be made under: 
 
 Pay Item     Pay Unit 
 
 652.39 Work Zone Traffic Control  Lump Sum 
 652.38 Flaggers    Hourly 
 
 



Town: Bath 
PIN: 10121.00 
Date: March 15, 2004 

SPECIAL PROVISION 
SECTION 656 

Temporary Soil Erosion and Water Pollution Control 
 

 Special Provision 656 - Page 1 of 2 
 

 
 

 
The following is added to Section 656 regarding Project Specific Information and Requirements. 
All references to the Maine Department of Transportation Best Management Practices for 
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a 
reference to the latest revision of said manual.  The "Table of Contents" of the latest version is 
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)  
Procedures specified shall be according to the BMP Manual unless stated otherwise.  
 
Project Specific Information and Requirements 
The following information and requirements apply specifically to this Project. The temporary 
soil erosion and water pollution control measures associated with this work shall be addressed in 
the SEWPCP. 
 
1. This project is located within the Lower Kennebec River watershed.  This section of the river 

has been designated as Class B.   Due to the topography and drainage characteristics of the 
project area, the resource should not be affected by the work. The MDOT Environmental 
Office considers Standard BMP practices to be sufficient on this project. 

2. A preconstruction field review is mandatory for this project.  The preconstruction field 
review shall take place before commencing any work that involves soil disturbance or 
potential impacts on water quality.  The date and time shall be set by the Contractor in 
consultation with the Construction Manager and ENV Water Resources Unit representative. 

3. Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 
maintained on a daily basis. 

4. All disturbed ditches shall be stabilized by the end of each workday.  Stabilization shall be 
maintained on a daily basis.  Erosion control blanket shall be installed in the bottoms of all 
ditches except where a stone lining is planned.  Seed shall be applied prior to the placement 
of the blanket. 

5. Permanent slope stabilization measures shall be applied within one week of the last soil 
disturbance. 

6. The SEWPCP shall describe the location and method of temporary erosion and sediment 
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets. 

7. Dust control items other than those under Standard Specification, Section 637 – Dust 
Control, if applicable, shall be included in the plan. 

8. Permanent seeding shall be done in accordance with Standard Specification, Section 618 - 
Seeding unless the Contract states otherwise. 

9. After November 1 the Contractor shall use winter stabilization methods, such as Erosion 
Control Mix as specified in Standard Specification, Section 619 - Mulch.  If required, spring 
procedures for permanent stabilization shall also be described in the plan. Use of this product 
for over-winter temporary erosion control will be incidental to the contract and be paid for as 
part of Pay Item 656.75. 



Town: Bath 
PIN: 10121.00 
Date: March 15, 2004 

SPECIAL PROVISION 
SECTION 656 

Temporary Soil Erosion and Water Pollution Control 
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10. Demolition debris (including debris from wearing surface removal, saw cut slurry, dust, etc.) 
shall be contained and shall not be allowed to discharge to any resource.  All demolition 
debris shall be disposed of in accordance with Standard Specifications, Section 202.03 
Removing Existing Superstructure, Structural Concrete, Railings, Curbs, Sidewalks and 
Bridges.  Containment and disposal of demolition debris shall be addressed in the 
Contractor's SEWPCP. 

 
NOTES: 

1. Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “ 
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch. 




